







**CONTRACT DATA REQUIREMENTS LIST**  
(1 Data Item)

Form Approved  
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO. 0006		B. EXHIBIT A		C. CATEGORY: TDP ____ TM ____ OTHER .	
D. SYSTEM/ITEM INSTALLATION PROTECTION PROGRAM (IPP)			E. CONTRACT/PR NO.		F. CONTRACTOR
1. DATA ITEM NO. A004		2. TITLE OF DATA ITEM TECHNICAL REPORTS - STUDY/SERVICES		3. SUBTITLE SPECIAL REPORT	
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-MISC-80508A			5. CONTRACT REFERENCE SOW SECTION 2.6		6. REQUIRING OFFICE SFAE-CBD (GUARDIAN)
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQ ASREQ	12. DATE OF FIRST SUB PER TECHNICAL DIRECTIVE	14. DISTRIBUTION	
8. APP CODE A	F	11. AOD N/A	13. DATE OF SUBSEQ SUB PER TECHNICAL DIRECTIVE	a. ADDRESSEE	b. COPIES
16. REMARKS  CONTRACTOR FORMAT ACCEPTABLE.  DID FORMAT AND CONTENT SHALL SERVE AS A GUIDE. THE FREQUENCY OF REPORTING, DISTRIBUTION, AND NUMBER OF COPIES SHALL BE DIRECTED IN INDIVIDUAL TECHNICAL DIRECTIVES (TD).  ONE ELECTRONIC COPY EACH TO PRODUCT MANAGER - OPS AND PRODUCT MANAGER - PROTECTION.  LIST EACH TD-LEVEL REPORT IN ELECTRONIC MONTHLY DELIVERABLE LISTING.  APPROVAL: G15/C10					Final
					Draft
G. PREPARED BY STEVE BERTOLACCINI 				15. TOTAL --->	
17. PRICE GROUP		H. DATE	I. APPROVED BY 		J. DATE 18 Dec 03















TECHNICAL DIRECTIVE MANAGEMENT  
PLAN

ACTUALS (INCLUDING ACCURALS) UNEXPENDED FUNDING ESTIMATE TO COMPLETE

Labor Travel Material Total Labor Travel Material Total Labor Travel Material Total

TD #

Total

Material

Travel

Labor

Total

0001

Site Design  
Equip Instal and Fielding  
Installation Exercise  
Integrated Logistics Support  
System Modernization

TD TOTAL

0002

Site Design  
Equip Instal and Fielding  
Installation Exercise  
Integrated Logistics Support  
System Modernization

TD TOTAL

CONTRACT-LEVEL ROLLUP INCLUDING ALL TECHNICAL DIRECTIVES

Site Design  
Equip Instal and Fielding  
Installation Exercise  
Integrated Logistics Support  
System Modernization  
  
Program Management  
Continuous Optimization

CONTRACT TOTAL