ORDER FOR SUPPLIES OR SERVICES

1. CONTRACT/PURCH. ORDER/ AGREEMENT NO.	2. DELIVERY ORDER/ CALL NO.	3. DATE OF ORDER/CALL (YYYYMMMDD)	4. REQ./ PURCH. REQUEST NO.	5. PRIORITY
DASG60-02-D-0006	015701	2006 Aug 23	N6600106MP00235	

6. ISSUED BY CODE W31RPD
US ARMY SPACE AND MISSILE DEFENSE COMMAN
[redacted]
PO BOX 1500
HUNTSVILLE AL 35807-3801

7. ADMINISTERED BY *(if other than 6)* CODE S0514A
DCMA SAN DIEGO
7675 DAGGET STREET
SUITE 200
SAN DIEGO CA 92111-2241

8. DELIVERY FOB
[X] DESTINATION
[ ] OTHER
(See Schedule if other)

9. CONTRACTOR CODE 52302 FACILITY
NAME AND ADDRESS
SCIENCE APPLICATIONS INTERNATIONAL CORPO
10260 CAMPUS POINT DR
SAN DIEGO CA 92121-1522

10. DELIVER TO FOB POINT BY (Date) (YYYYMMMDD)
SEE SCHEDULE

11. MARK IF BUSINESS IS
[ ] SMALL
[ ] SMALL DISADVANTAGED
[ ] WOMEN-OWNED

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK
See Item 15

14. SHIP TO CODE
SEE SCHEDULE

15. PAYMENT WILL BE MADE BY CODE HQ0339
DFAS-COLUMBUS CENTER
DFAS-CO/WEST ENTITLEMENT OPERATION
P.O. BOX 182381
COLUMBUS OH 43218-2381

MARK ALL PACKAGES AND PAPERS WITH IDENTIFICATION NUMBERS IN BLOCKS 1 AND 2.

16. TYPE OF ORDER

DELIVERY/ CALL	X	This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract.
PURCHASE		Reference your quote dated Furnish the following on terms specified herein. REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

NAME OF CONTRACTOR | SIGNATURE | TYPED NAME AND TITLE | DATE SIGNED (YYYYMMMDD)

[X] If this box is marked, supplier must sign Acceptance and return the following number of copies: 1

17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE
See Schedule

18. ITEM NO.	19. SCHEDULE OF SUPPLIES/ SERVICES	20. QUANTITY ORDERED/ ACCEPTED*	21. UNIT	22. UNIT PRICE	23. AMOUNT
	SEE SCHEDULE				

** If quantity accepted by the Government is same as quantity ordered, indicate by X. If different, enter actual quantity accepted below quantity ordered and encircle.*

24. UNITED STATES OF AMERICA
[redacted]
[redacted]
CONTRACTING / ORDERING OFFICER

25. TOTAL $257,999.00
26. DIFFERENCES

27a. QUANTITY IN COLUMN 20 HAS BEEN
[ ] INSPECTED [ ] RECEIVED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT EXCEPT AS NOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE | c. DATE (YYYYMMMDD) | d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

f. TELEPHONE NUMBER | g. E-MAIL ADDRESS

36. I certify this account is correct and proper for payment.
a. DATE (YYYYMMMDD) | b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

28. SHIP NO.
29. DO VOUCHER NO.
30. INITIALS
[ ] PARTIAL
[ ] FINAL
31. PAYMENT
[ ] COMPLETE
[ ] PARTIAL
[ ] FINAL
32. PAID BY
33. AMOUNT VERIFIED CORRECT FOR
34. CHECK NUMBER
35. BILL OF LADING NO.

37. RECEIVED AT	38. RECEIVED BY	39. DATE RECEIVED (YYYYMMMDD)	40. TOTAL CONTAINERS	41. S/R ACCOUNT NO.	42. S/R VOUCHER NO.

Section B - Supplies or Services and Prices

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003		[redacted]	[redacted]		

WARFIGHTER ANALYSIS AND INTEGRATION

CPFF

Statement of Work SW-BL-08-01 entitled "Warfighter Analysis and Integration" and Statement of Work entitled "Maritime Domain Awareness Implementation Team (MDA-IT)", as set forth in Section C hereof, and as further set forth in Task Order issued hereunder.

FOB: Destination

PURCHASE REQUEST NUMBER: N6600106MP00235

ESTIMATED COST	[redacted]
FIXED FEE	[redacted]
TOTAL EST COST + FEE	$257,999.00
ACRN AA	$246,999.00

CIN: 000000000000000000000000000000

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
000301					

ADD'L FUNDING FOR CLIN 0003

CPFF

FOB: Destination

ESTIMATED COST	[redacted]
FIXED FEE	[redacted]
TOTAL EST COST + FEE	$0.00
ACRN AB	$11,000.00

CIN: 000000000000000000000000000000

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004			[redacted]		[redacted]
	CONTRACT DATA REQUIREMENTS				
	CPFF				
	Contract Data Requirement List (CDRLs), DD Form 1423, and other data and deliverables as specified in the Statement of Work set forth in Section C herein.				
	FOB: Destination				
	PURCHASE REQUEST NUMBER: N6600106MP00235				

ESTIMATED COST	[redacted]
FIXED FEE	[redacted]
TOTAL EST COST + FEE	$0.00

Section C - Descriptions and Specifications

STATEMENT OF WORK

STATEMENT OF WORK
MARITIME DOMAIN AWARENESS IMPLEMENTATION TEAM (MDA-IT)

MARITIME DOMAIN AWARENESS COLLECTIONS AND ISR SUB-WORKING GROUP

PERIOD OF PERFORMANCE: RESERVED

FAR 52.215-1(e)(1): This proposal or quotation includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed - in whole or in part - for any purpose other than to evaluate this proposal or quotation. If, however, a contract is awarded to this offeror or quoter, as a result of, or in connection with, the submission of this data, the Government shall have the right to duplicate, use or disclose the data to the extent provided in the resulting contract. This restriction does not limit the Government's right to use the information contained in this data if it is obtained from another source without restriction. The data subject to this restriction are contained in sheets with the legend as prescribed by FAR 52.215-1(e)(2).

1.1 BACKGROUND. The Maritime Domain Awareness Implementation Team (MDA-IT) has a requirement to develop a multi-agency National Maritime Domain Awareness Investment Strategy to fulfill a requirement to design a network-centric capability to provide decision makers at all government levels effective understanding of the maritime environment by integrating and fusing all available and applicable intelligence, surveillance, reconnaissance, and maritime information, regardless of source, and providing the resultant coherent intelligence to the required persons or agencies for action. The MDA-IT requires specialized Contractor support to achieve this objective.

The Department of Homeland Security in collaboration with the Departments of Defense and State announced the completion and final approval for eight plans supporting the National Strategy for Maritime Security. These plans include: Maritime Commerce Security, Maritime Transportation Systems Security, Maritime Infrastructure Recovery, Maritime Operational Threat Response, Maritime Domain Awareness, Global Maritime Intelligence Integration, Domestic Outreach and International Outreach, and Coordination.

In December 2004, President Bush signed the National Strategy for Maritime Security, which outlines his vision for the first-ever, comprehensive, fully coordinated U.S. government effort to protect U.S. interests in the maritime domain. Three broad principles that provide overarching guidance to this Strategy include: preserving the freedom of the seas; facilitating and defending commerce; and facilitating the movement of desirable goods and people across our borders while screening out dangerous people and materials. The eight supporting plans work together to enhance international cooperation while maximizing domain awareness that will create necessary layers of security intended to stop terrorist and other threats against the U.S. as far from our shores as possible while also assuring continuity of the Marine Transportation System.

1.2 PURPOSE. The purpose of this Task Order is to support development of a National MDA Investment Strategy in accordance with reference *National Plan to Achieve Maritime Domain Awareness,* October 2005.

1.3 CONTRACTOR PERSONNEL.

1.3.1. Contractor personnel must be familiar with the contents of the existing family of Homeland Security and MDA-related plans.

1.3.2 Contractor personnel will take direction from and report to the MDA-Implementation Team (MDA-IT) Requirements and Capabilities (R&C) Working Group government contract lead [redacted] and get technical guidance from the Collections sub-working group leads [redacted].

1.3.2.1 Contractor personnel will participate in meetings and discussions of the MDA-IT Collections Working Group in a non-voting status.

1.3.2.2 The Contractor shall be a single point of contact for the Contracting Officer and the Contracting Officer's Technical Representative (COTR).

1.3.4 Conflict of Interest. The Contractor shall not employ any person who is an employee of the United States Government if that employment would, or would appear to cause, a conflict of interest.

1.4 SECURITY. [redacted]

1.5 PERIOD OF PERFORMANCE. Period of Performance is from task order receipt until April 15, 2007. Contractor will commence work upon receipt of task order.

1.6 PLACE OF PERFORMANCE. Work will be performed at the National Maritime Intelligence Center (NMIC) and contractor facilities.

1.7 TRAVEL. Contractor personnel travel may be required to support this Task Order. All travel required by the Government outside the local commuting area(s) will be reimbursed to the Contractor in accordance with the Federal Travel Regulations. The Contractor shall be responsible for obtaining COTR approval (electronic mail is acceptable) for all reimbursable travel in advance of each travel event.

2.0 GOVERNMENT FURNISHED PROPERTY (GFE). The Government will provide the following property and information to the Contractor for work required under this Task Order:

[redacted]

2.1 The Government will provide the workspace, equipment, and supplies necessary to perform the work required in this Task Order for the Contractor.

2.2 The Contractor shall use GFE and information only for the performance of work under this task order and shall be responsible for returning all Government furnished property in good working condition, subject to normal wear and tear.

3.0 CONTRACTOR FURNISHED PROPERTY. The Contractor shall furnish all facilities, materials, equipment, and services necessary to fulfill the requirements of this Task Order, except for the Government Furnished Property specified in section 2.0.

4.0 REFERENCES. As listed under Scope and Approach.

5.0 SCOPE. The Maritime Domain Awareness ConOps will incorporate the guidance provided in the following documents:

National Strategy for Homeland Security, July 2002
U.S. Coast Guard Maritime Strategy for Homeland Security, December 2002

National Security Presidential Directive-41/Homeland Security Presidential Directive-13, December 21, 2004
Maritime Domain Awareness Implementation Team Charter, August 31, 2005
National Strategy for Maritime Security, September 2005
National Plan to Achieve Maritime Domain Awareness, October 2005
Other plans and guidance as provided by the Co-chairs.
DOD ISR Roadmap
Quadrennial Defense Review 2005
Threat and Challenges in the Maritime Domain, April 2005

6.0 APPROACH. The MDA-IT will develop a recommended inter-agency strategy to invest in collection, fusion, and dissemination programs, as well as supporting technologies and programs, to enable effective, focused operations in the maritime domain with actionable intelligence.

The MDA Investment Strategy will be developed in a four-step process:

Analyze Threat Profiles – Contractor personnel will analyze threat signatures and profiles to determine who or what must be collected against, where it must be collected, when or how frequently it must be collected on, and possible methods for collecting the requisite signature.

Determine Collection Capabilities Against Threats – Using the threat profiles developed in the initial step, determine what collection capabilities already exist against those signatures. Determine what information sources exist, where, in what format, and what limits (legal, physical, technological) restrict integration of that data. Given requirements of the concept of operations, identify level of ISR persistence available to satisfy stipulated parameters.

Determine Gaps in Collection Capability Against Threats – Determine what gaps exist in collection capabilities against the specified threat, including persistence/dwell restrictions and information sources.

Recommended ISR/Collection Investments – Prepare and support further refinement of an ISR/Collection Investment Strategy supporting the development of the strategy from initial drafting through validation in gaming and simulation. Brief co-chairs and affected stakeholders and refine the recommended solution based on their recommendations.

7.0 ALIGNMENT. Contractor personnel will ensure that the Investment Strategy is aligned with the ConOps and other related plans including the DoD ISR Roadmap and QDR.

8.0 TASK DESCRIPTION. The MDA Collections Working Group is chartered to deliver an analysis of MDA Collection requirements in a JCIDS-like process. The group intends to leverage an existing MDA Intel Working Group Threat Study and ONI MDA Threat Study (Norm Last lead analyst) as the baseline. The contractor will be required to conduct a collection source list based on the described threats (in the listed or discovered studies), identify functional requirements to collect against the sources, identify collection capability gaps and work with the MDA Requirements and Capabilities Working Group to identify investments to "close" the capability gaps. The contractor should include in the analysis groups and geographic region prioritization. It should also detail the collection requirements need for Long Term Predictive analysis and near-term "catch-in-the-act" requirements. Detailing of HUMINT requirements will likely be needed in the analysis effort.

Contractor will be required to work with sponsor (SSC-SD) on Requirements and Capabilities (R&C) documents and with Collections Working Group Co-leads [redacted]. Contractor deliverables are structured to support the R&C documents.

9.0 TASK DELIVERABLES.

Collection Source Functional Requirements	31 August 2006
Collection Source Study	30 September 2006
Collection Gap Analysis	31 October 2006

Investment Strategy Input 31 January 2007

Task 1 – Collection Source Functional Requirements

a. Define the Collection Source Functional Requirements as they relate to MDA to include operational capabilities and functions/tasks required for collection.
b. Define the MDA collections process. Work with MDA Project Architect to reflect collections process.

Task 2 – Collection Source Study

a. Conduct review of the macro-level threats as identified in the 2005 NMIC Threat Study
b. Identify the key intelligence and information collection points of each threat
   Interview law enforcement representatives
   Interview intelligence community representatives
c. Conduct other stakeholder interviews and research as deemed necessary by the R&C Working Group
d. Draft the Collection Source Study.

Task 3 – Collection Gap Analysis

a. Brief and collect initial response from affected stakeholders
b. Identify gaps in the MDA collections process
c. Prepare summary presentation
d. Publish coordination draft

Task 4 – Develop MDA Investment Strategy Input

a. Submit outline for approval to Co-chairs
b. Prepare storyboard illustrative of proposed Investment Strategy (PPT)
c. QA and Red Team

Task 5 – Coordinate Stakeholder Edits

a. Submit proposed Investment Strategy for approval to Co-chairs
b. Brief affected stakeholders

Task 6 – Prepare Final Investment Strategy Draft

a. Provide author's copy
b. QA and Red Team
c. Adjudicate follow-on comments

10.0 DOCUMENT PREPARATION. Contractor shall ensure all documents and presentations prepared in conjunction with this Task Order are proof-read, formatted, and supplemented with all necessary graphics.

11.0 INVOICING. Contractor will invoice in accordance with procedures agreed upon in the Warfighter contract.

Section F - Deliveries or Performance

PERIOD OF PERFORMANCE

CLIN	PERIOD OF PERFORMANCE
0003	01 July 2006 through 15 April 2007
0004	01 July 2006 through 15 April 2007

DELIVERY INFORMATION

CLIN	DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
0003	N/A	N/A	N/A	N/A
000301	N/A	N/A	N/A	N/A
0004	N/A	N/A	N/A	N/A

Section G - Contract Administration Data

PRECONTRACT COSTS

Precontract costs are approved for the period 01 July 2006 through date of award. Such costs are allowable to the extent that they would have been allowable if incurred after the date of this Task Order.

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 NH3P 000 77777 0 066001 2F 8E0007 D06MP00235AA N6600106MP00235
AMOUNT: $246,999.00
CIN 0000000000000000000000000000: $246,999.00

AB: 97X4930 NH3P 000 77777 0 066001 2F 8E0007 D07MP00090AA N6600107MP00090
AMOUNT: $11,000.00
CIN 0000000000000000000000000000: $11,000.00