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SECTION B Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0001 1,000.00 Lot $ $ NTE
SETAC - FP Labor
COST - Provide services outlined in the scope of work (SOW), as defined in a
given task order (T/0), at the fixed prices/government labor category specified
in Section B paragraph entiled, "GOVERNMENT LABOR CATEGORIES
AND ASSOCIATED FIXED PRICES PER DPPH"
PURCHASE REQUEST NUMBER PP02DR01-01
ADDITIONAL MARKINGS See Distribution List Attached to DD Form 1423
MAX COST $477,360,718.00
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0002 Lot $ $ NSP

Data/Deliverables

COST - Data to be delivered under this contract shall be that cited in the
Contract Data Requirements List (CDRL), DD Form 1423s, Exhibit A,
consisting of Exhibit Line Item Numbers A001 through A008. Contractor
format for Data Item Descriptions is acceptable. This CLIN is valid during the
three-vear base period as well as any/all award term extensions earned by the
contractor.

PURCHASE REQUEST NUMBER PP02DR01-01

ADDITIONAL MARKINGS See Distribution List Attached to DD Form 1423

MAX COST $0.00



ITEM NO

0003

ITEM NO

0004
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SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
1,000.00 Lot $ $ NTE
Consultants
COST - Provide services outlined in the scope of work (SOW) at the cost
reimbursable amounts as approved on a task-order-by-task-order basis. Total
Fee, including prime and subcontractor/consultant, shall not exceed 3% of the
estimated costs. This CLIN is valid during the three-year base period as well as
any/all award term extensions earned by the contraclor.
PURCHASE REQUEST NUMBER PP02DRO1-01
ADDITIONAL MARKINGS See Distribution List Attached to DD Form 1423
MAX COST $33,650,000.00
SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
1,000.00 Lot $ $ NTE

Materials and STE

COST - Provide materials, special test equipment (STE), and associated
services outlined in the individual task orders at the cost reimbursable amounts
as approved by the T/OM and the Contracting Officer. NO FEE ON THIS
CLIN. This CLIN is valid during the three-vear base period as well as any/all
award term extensions earned by the contractor.

PURCHASE REQUEST NUMBER PP02DR01-01

ADDITIONAL MARKINGS See Distribution List Attached to DD Form 1423

MAX COST $9,200,000.00
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0003 1,000.00 Lot $ $ NTE
Travel
COST - Travel as directed in the individual task orders. Travel must be
completed within the cost reimbursable amounts allowed per the Joint Travel
Regulations and the DCAA-approved Company-Implemented Policy and
Procedures. NO FEE ON THIS CLIN. This CLIN is valid during the three-
year base period as well as any/all award term extensions earned by the
contractor.
PURCHASE REQUEST NUMBER PP02DR01-01
ADDITIONAL MARKINGS See Distribution List Attached to DD Form 1423
MAX COST $25,500,000.00
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0006 1,000.00 Lot $ $ NTE

Mentor Protege Program

COST - Mentoring to be completed IAW individual T/Os issued on a CR basis
under this CLIN. NO FEE ON THIS CLIN. This CLIN is valid during the
three-vear base period as well as any/all award term extensions earned by the
contractor.

PURCHASE REQUEST NUMBER PP02DR01-01
ADDITIONAL MARKINGS See Distribution List Attached to DD Form 1423

MAX COST $5,000,000.00
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0007 1,000.00 Lot $ $ NTE
Indian Incentive Program
COST - Approval and vouchering to be completed IAW individual T/Os issued
on a CR basis under this CLIN. NO FEE ON THIS CLIN. This CLIN is valid
during the three-year base period as well as any/all award term extensions
earned by the contractor.
ADDITIONAL MARKINGS See Distribution List Attached to DD Form 1423
MAX COST $500,000.00
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0008 1,000.00 Lot $ $ NTE
SETAC - FP Labor (First Award Term Period)
COST - Provide services outlined in the scope of work (SOW), as defined in a
given task order (T/0), at the fixed prices/government labor category specified
in Section B paragraph entitled, "GOVERNMENT LABOR CATEGORIES
AND ASSOCTATED FIXED PRICES PER DPPH"
ADDITIONAL MARKINGS See Distribution List Attached to DD Form 1423
MAX COST $169,996,842.00
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0009 1,000.00 Lot $ $ NTE

SETAC - FP Labor (Second Award Term Period)

COST - Provide services outlined in the scope of work (SOW), as defined in a
given task order (T/0), at the fixed prices/government labor category specified
in Section B paragraph entitled, "GOVERNMENT LABOR CATEGORIES
AND ASSOCTATED FIXED PRICES PER DPPH"

ADDITIONAL MARKINGS Sce Distribution List Attached to DD Form 1423

MAX COST $174.759.403.00
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DIRECT PRODUCTIVE PERSON HOURS (DPPHS) FOR TASK ORDERS:

a. The total number of DPPHs for this contract is

b. In the performance of the various Task Orders, which will be issued pursuant to the clause hereof titled TASK
ORDER PROCEDURE, the contractor shall provide the specified number and types of DPPHs per each task order, and
as agreed to in the corresponding task order management plan (T/OMP), as provided.

c. DPPH are defined as prime contractor, consultant, and subcontractor actual direct labor hours exclusive of
vacation, holiday, sick leave, and other absences.

d. Prior to final payment on a Task Order, the contractor is required to certify to the Administrative Contracting
Officcr that he has cxcrted the total DPPIIs by labor catcgory as stated in cach voucher; has complcted all associated
travel; has acquired all required materials; has provided the reports called for; has dispositioned all contractor-acquired
and government-furnished property according to government direction; and that the effort performed and reports
provided are considered satisfactory by the Government.

GOVERNMENT LABOR CATEGORIES AND ASSOCIATED FIXED PRICES PER DPPH:

a. The following [ixed prices per DPPH are applicable for contracl performance, as ordered by properly executed
task orders hereunder:

GOVERNMENT FY PRICE/DPPH
LABOR CATEGORY 02 03 04 05 06 07 CONTRACTOR SITE  GOVERNMENT SITE

Engineer I SEE EXHIBIT V FOR FIXED PRICES APPLICABLE TO THIS CONTACT
Engineer Il

Engineer 111

Enginecer [V

Engineer V

Engineer VI

Engineer VII

Engineer VIII

Analyst I

Analyst 11

Analyst IIT

Analyst IV

Analyst V

Analyst VI

Analyst VII

Analyst VIII

Production Engineer I
Production Enginccr 1T
Production Engineer III
Production Engineer IV
Production Engineer V
Production Engincer VI
Production Engineer VII
Production Engineer VIII



DASG60-02-D-0010
Page 7 of 90

Programmer 1

Programmer 11

Programmcr 111

Programmer IV

Scnior Principal Investigator |

Senior Principal Investigator II

Senior Principal Investigator II1

Senior Management/Technical Staff

Senior Management/Technical Staff IT

Senior Management/Technical Staff I11

Senior Management/Technical Staff IV

Technician 1

Technician 1T

Technician 111

Technician IV

Clerk 1 NA
Clerk I NA
Clerk 111 NA
Typist/Secretary | NA
Typist/Secrelary 11 NA
Typist/Secretary 111 NA
Typist/Secretary IV NA
[lustrator/Graphics/Tcch Writer 1 NA
Iustrator/Graphics/Tcch Writer 11 NA
[Mustrator/Graphics/Tech Writer 111 NA
Mlustrator/Graphics/Tech Writer IV NA

b. For employees permanently stationed in the high-cost area(s) below, the fixed-prices above shall be increased
by the percentages shown below (as deemed necessary by the Contracting Officer, other sites may be added during
contract performance):

Washington DC 15%

c. The following NTEs are applicable during the contract period of performance:

CLIN 0003 Consultanls NTE $33,650,000
CLIN 0004 Material NTE $ 9,200,000
CLIN 0005 Travel NTE $25,500,000
CLIN 0006 Mentor-Protégé Program NTE $ 5,000,000
CLIN 0007 Indian Incentive Program NTE $ 500,000

GUARANTEED MINIMUM: The guaranteed minimum payments to the contractor under this contract will be $1.5M
over the course of the full five-year period of performance. If the contractor does not earn either or both of the award
term increments, this minimum guaranteed amount will be adjusted accordingly. For this adjustment, the Government
will utilize $300K per year as a downward adjustment to the $1.5M guarantee.
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SECTION C Descriptions and Specifications

SYSTEMS ENGINEERING AND TECHNICAL ASSISTANCE CONTRACT (SETAC)

SCOPE OF WORK (SOW)
SW-Z2Z-16-01

20 Mar 02

1.0 INTRODUCTION AND BACKGROUND

1.1.1 The U.S. Army Space and Missile Defense Command (USASMDC), Program Executive Office-Air and
Migsile Defense (PEO-AMD), and National Missile Defense Joint Program Office (NMDIPQ) have heen directed to
participate in vigorous Ballistic Missile Defonse (BMD) technology programs, including air, spacc, and missile
defense. The USASMDC and PEO-AMD missions are to conduct a coordinated research and development program
in accordance with Department of Defense (DoD), Missile Defense Agency (MDA), and Army guidance. The goal
of services hereby obtained is to ensure a timely, energetic, and cost effective development of technologies for
defense against evolving threats; to coordinate all technology base development to maximize benefits for strategic
and theater missile defense and air/space technology programs; and to ensure programs are in regulatory
compliance. The USASMDC, PEO-AMD, and NMDJPO act to manage the Army's research and development
effort, to advance the technologies of ballistic missile defense, air and space technology, and to provide a system
technology base for a range of future defense applications. These programs evolve around seven major functions:

1.1.1.1 Requirements Definition, Integration, and Planning

1.1.1.2 Technology Development, System Development, Assessment, and Validation
1.1.1.3 Thrcat Estimation/Projcctions

1.1.1.4 Wecapons Lcthality and Effccts Estimation

1.1.1.5 Modeling, Simulation, and Interfacing

1.1.1.6 Program/Project Analysis, Evaluation, Experimentation, and Support

1.1.1.7 Production and Fielding Support

1.1.2 The programs are continually changing based on evolving technology, new doctrine, and changing
government emphasis. Current emphasis is to research, evaluate, prove the effectiveness of various components and
systems, and support production and fielding. The USASMDC, PEO-AMD, and NMDJPO have structured research
programs integrating an extremely wide range of technologies and support functions into system concepts and/or
hardware components/system platforms. In addition to DoD elements and participating government agencies, many
industrial firms, large and small, are also involved as government contractors. The purpose of this contract is 1o
obtain systems engineering and technical assistance for USASMDC, PEO-AMD, and NMDJPO and other associated
air, space, and missile defense organizations related to the many tasks and projects which fall within the broad
categories of air, space, and missile defense activities under the missions of those agencies, as they are defined by
Higher Headquarters, Congress, and the Department of Defense.

2.0 SCOPE AND GENERAL REQUIREMENTS
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2.1.1 The general areas to be supported for the duration of the contract are set forth in this Scope of Work. These
areas are not meant to be definitive, but rather, represent in summary form the general areas to be supported.
Therefore, the SOW is deemed to be a basic expression of the contract requirement. Specific petformance
requirements will be set forth in Task Orders (T/Os) issued under the contract. The T/Os may be issued for
USASMDC, PEO-AMD, NMDIJPO, other associated air, space, and missile defense organizations, or as directed by
higher Headquarters, in support of their current Mission and Function Statements

2.1.2 The contractor shall conduct studies, and provide concept system definition and related documentation to
support the study results; provide independent analyses, simulations, technological assessments; and perform other
related tasks in systems definition, experiments, technology demonstration, system development, and production and
fielding. The contractor shall analyze, critique, and assess the adequacy, timeliness, and cost effectiveness of work
performed by other contractors. The contractor shall identify issues and shall formulate and provide alternatives for
issue resolution. The contractor shall have a working knowledge of the DoD 5000 acquisition milestone review
process and shall be knowledgeable of initiatives in the acquisition arena.

2.1.3 The contractor shall implement the SETAC Operations Security (OPSEC)/TEMPLST Plan in performance of
any portion of the contract requiring OPSEC. The plan, as updated, shall continue to conform to the requirements of
the DD Form 1423 and further instructions contained in the current AR 530-1.

2.1.4 In performing this SOW, the contractor may be required to interact with USASMDC, PEO-AMD, and
NMDIJPO, with other contractors, and with various other governmental agencies, as designated by T/O statements of
work. Such interaction shall be conducted only to the extent addressed in the specific T/O or routine technical
discussions with the task order monitor (T/OM).

2.1.5 Changes in emphasis and significant changes in program direction are inevitable with respect to approved
projects. The contractor shall be responsive to such changes as they are defined by the issnance of T/Os. Therefore,
the contractor shall be responsive to new, revised, or terminated effort.

2.1.6 The contractor shall perform specific work as directed, and funded, by individual T/Os. Each T/O will
include, at a minimum, the estimated Direct Productive Person Hours (DPPHs) for the fixed-price labor categories
and the cost-reimbursable consultant category, the applicable funding; the T/0 ceiling for labor, consultant, travel,
and materials; the period of performance; the required deliverables; the T/O statement of work; and any special
instructions applicable to the given T/O.

2.1.7 The contractor shall provide a Task Order Management Plan (T/OMP) which shall define a management
system to plan and control the SETAC effort under each specific T/O. The T/OMP must delineate how the
contractor plans to accomplish the effort supporting the specific T/O, to include a breakout of DPPHs, travel,
required matcrial, a milcstone schedule, and a schedule for the planned cxpenditure of funds.

2.1.8 The contractor shall prepare and deliver to the government the technical data in accordance with the
requirements and schedules set forth in the CDRL DD Form 1423. It is not the intent of the government to have
new data formats prepared where existing ones may suffice. Thus, contractor-internal procedures, which are
acceptable to the Contracting Officer as equivalent to the requirements of data item(s), DD Form 1664, may be used
for submittal to the government.

2.1.9 The contractor shall host and conduct status meetings at his facility. These meetings, as scheduled by specific
T/0O, shall be structured to provide the government with an up-to-datc status of the contractor's technical and
programmatic progress. Following each such meeting, the contractor shall prepare a report for Government
approval, as required.

2.1.10 The contractor shall maintain all Contractor Acquired Property (CAP) and Government Furnished
Property/Equipment (GFP/GFE) in an operational state.
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3.0 CONTRACTOR REQUIREMENTS

3.1.1 The SETAC contraclor shall provide the capabilily to perform a wide variety of tasks (lo be defined in detail
in the individual T/Os issued during the period of performance) related to the tasks as defined in 2.1.2 above. The
contractor must be capable of providing flexible, responsive, and high quality systems engineering and technical
support relating (o the missions of the USASMDC, PEO-AMD, NMDJPO, and other associated air, space, and
missile defense organizations, as described in 1.1.1, above. The contractor's technical effort shall be under the
direction of a Program Manager (PM). The PM shall provide the overall management of program, personnel,
planning, quality control, direction, coordination, and reviews necessary to assure effective contract performance.

3.1.2 The contractor shall ensure that adequate technical capability is available to provide responses to specific
tasks based on a 40-hour work week. It is the contractor's responsibility to provide and maintain a state-of-the-art
trained worklorce capable of providing the services specified in the T/Os as issued under this contract. All related
training, continuing education, certification courses, and other similar events are the financial responsibility of the
contractor. Task priorities, short-notice suspenses, operational constraints, and other potential "impacts" shall be
managed so as to maintain schedule requirements on all T/Os.

3.1.3 The contractor shall perform temperary duty (TDY) non-local travel, as required in the performance of this
SOW, as directed by individual T/Os. The TDY locations include, but are not limited to, Washington, DC, White
Sands, NM, Kwajalein Missile Range, Wake Island, Kodiak, AK, Colorado Springs, CO, Los Angeles, CA, and
various OCONUS locations, to include Honolulu, HI, Europe, and the Far East. The T/Os will specify authorized
travel locations and the NTE ceiling for the given effort. Travel to locations other than those specified in the T/O
requires the prior written approval of the applicable T/OM.

4.0 SECURITY

4.1.1 Certain contractor personnel must possess TOP SECRET/Sensitive Compartmented Information (SCI)
CLEARANCE access and/or be eligible for immediate adjudication by the cognizant security authority upon award
of the contract. Future requirements for SCI-eligible personnel shall be established by individual T/Os. The T/OMs
shall apprise the contractor of any increased security requirements. The contractor shall submit adequate clearance
packages within ten (10) calendar days of identification of any increased security requirements.

4.1.2 Some T/Os issued under this contract may require access to, and clearance for, Special Access Programs
(SAPs) up to and including the TOP SECRET/SCI level. The T/Os requiring such access will be awarded or
modified accordingly with a revised DD254 allowing appropriate access and outlining the specific security
requirements.

4.1.3 Asidentified in individual T/Os, the Government shall provide a limited, temporary work area for two to three
contractor personnel on an "as needed" basis at Government Sensitive Compartmented Information Facilities
(SCIFs). Storage space, electronic SCI message support, and SCI billet indoctrination support shall be provided by
the government.

4.1.4 The SETAC will require access to Sensitive Compartmented Information (SCI) data in order to perform
analysis and assess the adequacy of the work performed by other contractors. This data and other related
information will be used to check the adequacy of sources to provide the T/OM with an accurate assessment of the
threat to the system and assist in the planning and the conduct of analyses, simulations, assessments, system tests,
and other rclated tasks. The SCl-clcared contractors will be required in conjunction with their SCI contract monitor,
to interface with key USASMDC, PEO-AMD, NMDIJPO, and other government personnel, and enter into SCI
discussions to assist in assessment and decisions on the programs.

4.1.5 The contractor shall perform in accordance with the National Industrial Security Program Operating Manual
(NISPOM) (DoD 5220.22M) and ensure that all classified material is handled in accordance with the latest
appropriate security classification specifications.
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5.0 MEETINGS/BRIEFINGS/PUBLICATIONS

5.1.1 The contractor shall participate in Technical Interchange Meetings (TIMs), to be scheduled upon request of
the T/OM, to discuss and to informally evaluate the SETAC contractor’s efforts and accomplishments in direct
relation to specific T/Os. During these meetings, the contractor shall present necessary data to enable a joint review
of its various assigncd tasks, along with attcndant schedules, and resource expenditurcs. The contractor shall present
and participate in technical discussions and shall inform, in a timely fashion, the T/OM of any problems with
contract execution and any proposed solutions. During these TIMs, the T/OM may also informally evaluate the on-
going SETAC performance.

5.1.2 The contractor shall attend and participate in Program Management Reviews (PMRs), Integrated Process
Teams (IPTs), and other meetings, as scheduled by the T/OM.

5.1.3 The contractor shall provide technical orientation briefings, as directed.
6.0 DELIVERABLES

6.1.1 Documentation developed under this contract shall be delivered as specified in individual T/Os. Individual
T/Os will indicate the media type, as well as the quantity of copies of the work products required for delivery. The
contractor shall be proficient in the use of the current Government/command-standard software and shall possess the
capability to deliver the automated data in the command-standard software format. Delivery will typically be
required only in electronic media form; all such deliveries shall be virus free.

6.1.2 All deliverables, cither stated in a given T/O or required as a standard item pursuant to this contract, will be
strictly in accordance with the DD Form 1423, Contract Data Requirements List (CDRLs).

6.1.3 Any commercial computer hardware, software and/or systems delivered under this contract shall successfully
operate in the twenty-first century with the correct system date and without human intervention, including leap year
calculations. Furthermore, they must produce fault-free performance in processing of date and date-related data
(including, but not limited to, calculating, comparing, and sequencing).

6.1.4 As directed by the T/OM, software developed incidental to the performance of this contract shall be delivered
to the Government as both source and executable code and shall be considered a “Special Work™ pursuant to DFARSs
252.227-7020, Rights in Special Works. (A004)
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SECTION E Inspection and Acceptance

CLAUSES INCORPORATED BY REFERENCE:

52.246-4 Inspection Of Services--Fixed Price AUG 1996
52.246-5 Inspection Of Services Cost-Reimbursement APR 1984

ACCEPTANCE: Acceptance by the Government of all items delivered hereunder shall be at destination.
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SECTION F Deliveries or Performance

CLAUSES INCORPORATED BY REFERENCE:

52.242-15 Stop-Work Order AUG 1989
52.247-34 F.O.B. Destination NOV 1991
52.247-55 F.0.B. Point For Delivery Of Government-Furnished Property APR 1984

CLAUSES INCORPORATED BY FULL TEXT

PERIOD OF PERFORMANCE:

a. Labor and Consultants: The contractor shall provide all DPPHs, as ordered, data, and reports required by all Task
Orders (T/O) within thirty-six (36) months after the effective date of the contract, unless extended via one or both of the
potential award term periods. If extended via the first award term period, the period of performance will be increased
by an additional twelve (12) months. Ifthe second award term period is executed, the period of performance will be
increased by another twelve (12) months. The total period of performance, including the basic and both award term
periods, shall not exceed sixty (60) months after the effective date of the contract.

b. Task Orders (T/Os): Each T/O issued pursuant to the clause herein titled "Task Order Procedure" will specify the
period of performance applicable thereto. However, in no event shall the period of performance of any T/O extend
beyond the period of performance of the contract.

c¢. Cost Reimbursable CLINs for Materials and Travel: The contractor shall complete all travel and provide all
material items, as directed, within the applicable period of performance stated in a. and b. above.

d. Mentor-Protégé Program: The contractor shall complete all approved mentoring activities within the applicable
period of performance stated in a. and b. above.

¢. Indian Incentive Program: The contractor shall complete all approved activities/vouchering activities within the
applicable period of performance stated in a. and b. above.

DELIVERY OF DATA:

a. All data shall be delivered IAW FAR 52.247-34, F.O.B. Destination, as specified in Block 14 of DD Form 1423.
The contractor shall furnish the Procuring Contracting Officer one (1) copy of a monthly listing of all transmittal letters
submitting required data to the offices shown in Block 14 of DD Form 1423, including requirements delivered to the
various task order monitors under the task orders issued under this contract.

b. The extent of the Government's rights in data delivered under the contract shall be governed by the contract
clauscs incorporated in Scction I of this contract.

¢. Acceptance by the Government of all itzms delivered hereunder shall be at destination.

d. Electronic media, including email, shall be utilized to the maximum cxtent practical. The Software and report
formats utilized shall be in accordance with the then-current Command standard.
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SECTION G Contract Administration Data

CLAUSES INCORPORATED BY REFERENCE:

252.242-7000 Postaward Conference DEC 1991

CLAUSES INCORPORATED BY FULL TEXT

CONTRACT ADMINISTRATION PROCEDURES:

a. In no event shall any understanding or agreement, contract modification, change order, or other matter in
deviation from the terms of this contract between the Contractor and a person other than the Contracting Officer be
effective or binding upon the Government. All such actions must be formalized by a proper contractnal document
executed by the Contracting Officer.

b. All correspondence pertaining to this contract will be addressed to:
U.S. Arm acc and Missile Defense Command
ATTN:

P O Box 1500
Huntsville, AL 35807-3801

¢. The telephone and FAX number of the Contract Specialist (CS) is:

Contract.

d. If this contract is being administered by a Defense Contract Management Agency (DCMA), inquiries
concerning normal contract administration should be referred to the DCMA-assigned office (see Block 24 of the SF
33 or Block 6 of the SF 26).

CONTRACTOR'S CONTRACT ADMINISTRATION.

The Contractor's contract administration functions will be performed at the following address:

Name and Title

Responsible Office Computer Sciences Corporation
4955 Corporate Drive
Huntsville, AL 35805

Telephone Number

DUNS # 04-399-1108 CAGE # 5N002

INVOICING AND VOUCHERING:
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a. When authorized by the Defense Contract Audit Agency (DCAA) in accordance with DFARS 242.803(b)(i}(C),
the contractor may submit intcrim vouchers directly to paying offices. Such authorization docs not cxtend to the first and
final vouchers. Submit first vouchers to the cognizant DCAA office. Final vouchers will be submitted to the ACO with
a copy to DCAA.

b. Upon written notification to the contractor, DCA A may rescind the direct submission authority.

¢. Should the contractor decline to submit interim vouchers directly to paying offices or if the contractor receives
written notification that DCAA has rescinded the direct submission authority, public vouchers, together with any
necessary supporting documentation, shall be submitted to the cognizant Defense Contract Audit Agency (DCAA)
Office, prior to payment by the Finance and Accounting Office specified in Block 12, Page 1, Section A, of
Standard Form 26.

d. The contractor shall identify on each public voucher: (1) The accounting classification reference number
(ACRN) assigned to the accounting classification which pertains to the charges billed, e.g. "ACRN: AA;" and (2)
the words "BMD CONTRACT" in bold type on the face page of the voucher.

e. Vouchers/Invoices shall be prepared in such a manner that only one Task Order (T/O) is addressed on each.
Both "current" and "cumulative" data will be provided on each voucher.

f Department of Defense requires that the Taxpayer Identification Number (TIN) be placed on all certified
payment vouchcrs, including non-profit organizations, when submitting payment to the disbursing office. The only
cxception is forcign vendors, which will have the word “forcign™ in the TIN ficld. Invoices will be returned to the
vendor without payment if a TIN is not provided.

g. The contractor shall substantiate vouchers/invoices by evidence of actual payment and by individual daily job
timecards, or other substantiation approved by the Contracting Officer. Such substantiation data shall be maintained
and readily available for audit purposes, but shall not be included with the voucher submitted to the Finance and
Accounting Office.

h. The contractor may submit public vouchers, not more frequently than twice per month on each individual T/O,
based on the DPPHs expended under that T/O, plus appropriate travel and materials costs. The vouchers shall be
computed based on the DPPHs expended in the performance of the individual T/O multiplied by the fixed-price
rates specified in the Section B paragraph entitled “GOVERNMENT LABOR CATEGORIES AND ASSOCIATED
FIXED PRICES PER DPPH” of (his contract, as well as actual costs for Consultants, malterials and travel, as
applicable.

i. Il requested by the SETAC Contracting Officer, on a case-by-case basis, a copy of a voucher, together with any
necessary supporting documentation, shall be provided to the issuing office specified in Block 5, Page 1, Section A
of Standard Form 26.

j- The Paying Office shall ensure that the voucher is disbursed for each ACRN as indicated on the voucher (or as
specified herein). Specific written payment instructions will be provided in each T/O issued under this contract.

k. For T/Os consisting of only Fixed-Price CLINS, the contractor shall submit a completion voucher, designated
as such, promptly upon completion of the work, but no later than six months from the completion date. Upon
approval by the appropriate Task Order Monitor (T/OM) and the Contracting Officer, as well as the contractor's
compliance with all terms of this contract (including the certification required by the Section B paragraph entitled,
“DIRECT PRODUCTIVE PERSON HOURS (DPPHS) FOR TASK ORDERS”™), the Government shall pay any
balance for allowable DPPHs not previously paid.

1. For T/Os which have Cost Reimbursatle CLINS, the contractor shall submit a completion voucher, designated
as such, promptly upon completion of the work, bul no later than six months [rom (he completion date. Upon
concurrence by the appropriate T/OM; approval by DCAA; and the contractor's compliance with all terms of this
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contract (including the certification required by the Section B paragraph entitled, “DIRECT PRODUCTIVE
PERSON HOURS (DPPHS) FOR TASK ORDERS”), the Government shall pay any balance of allowable costs not
previously paid.

m. The contractor, and cach assignce undcr an assignment cntered into under this contract and in cffcct at the
time of final payment on a specific T/O issued under this contract, shall execute and deliver, at the time of, and as a
condition precedent to, any final T/O payment under this contract, a release discharging the Government, its
officers, agents, and employees, of and from all liabilities, obligations, and claims arising out of, or under, the
specific Task Order.

n. The cognizant DCAA shall do a final audit on the contract at the end of the period of performance to determine
allowable costs, appropriate indirect rates, etc. for the overall contract. At the conclusion of the audit, DCAA shall
make all necessary adjustments to the contract, including those necessary on the previously closed T/Os (as
discussed in k. and 1. above). These adjustments will be charged off against the remaining unclosed T/Os.

CONTRACT ADMINISTRATION: Administration of this contract will be performed by the cognizant office as
shown in Block 6, Page 1, of the SF 26. However, the duties described in the following FAR 42 302(a) paragraphs
will remain the responsibility of the PCO: (3), (12), (27), (38), (40), (41), (44), and (45). No changes, deviations, or
waivers shall be effective without a modification of the contract executed by the Contracting Officer or his duly
authorized representative authorizing such changes, deviations, ot waivers.

IDENTIFICATION OF CORRESPONDENCE: All corrcspondcncce and data submitted by the contractor under this
contract shall reference the contract number.

ACCOUNTING AND APPROPRIATION DATA: As funds will be obligated by Task Orders (T/Os) issued under
the contract, all accounting and appropriaticn data will be provided on the individual T/Os.

INCREMENTAL FUNDING: The task orders issued under this contract will be incrementally funded in
accordance with the clause FAR 52.232-22. The Government will not be obligated to reimburse the contractor in
excess of the amount allotted to a specific ACRN on any given task order, nor any amount in excess of the total
obligated funding on any given task order. Additionally, allotments of funds will become available only by
modification o any given task order.
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SECTION H Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

PERFORMANCE IN ACCORDANCE WITH THE “FIFTY PERCENT” RULE:

a. This clause is applicable only to awardees under the HUBZone set-aside award, the 8(a) set-aside award, and
the small business set-aside awards.

b. During performance of this contract, which contains the clause at FAR 52.219-14, LIMITATION ON
SUBCONTRACTING, the contractor agrees to perform in accordance with said clause and the applicable
Affiliation Rules applicable during the acquisition (RFP DASG60-01-R-0003).

¢. The term “prime” includes Joint Ventures and Teams in certain situations. The following CODE OF
FEDERAL REGULATIONS (CFR) citations are applicable to those situations:

13CFR 125.6(g)

13 CFR 121.103 (H(3)
13 CFR 124.513 and
13 CFR 126.616

AWARD-TERM INCENTIVE:

a. The contractor may earn extensions to the contract period of performance on the basis of overall performance as
evaluated by the government during the evaluation periods and in accordance with the contracts “Award-Term Plan”
incorporated herein and attached as set forth in Section J (Exhibit 1).

b. Award-Term: The award-term concept is an incentive that permits extension of the contract period beyond the
base period of performance for exceptional performance.

c. Period of Performance: The contract “base” period of performance of three (3) years may be extended in one year
*award-lerm” increments, up o an additional (wo (2) years, based on overall exceptional contract performance
under this contract. In no event will this contract be extended beyond a five (5) year period of performance. In no
event shall the period of performance of any task order extend beyond the period of performance of the contract.

d. Award-Term Plan: The award-term plan will provide for evaluation of the contractor’s overall contract
performance. The award term plan will serve as the basis for any award term decisions. An Award Term
Determination Official (TDO) shall be appointed by the government and is responsible for the overall award term
evaluation and award term decisions. The award-term determination and the methodology for determining the
award-term are unilateral decisions made solely at the discretion of the government.

e. Award-Term Plan Modifications: The award-term plan may be unilaterally revised by the government and re-
issued to the contractor prior to the beginning of an evaluation period. Changes to this plan that are applicable to a
current cvaluation period will be incorporated by mutual consent of both partics.

f. Award-Term Administration: During the contracts first six months of performance, the contractor will be
evaluated on a “shadow” basis where the results will not be included in an award term decision. The second
evaluation period, which will affect the award-term period of performance, will commence at the beginning of
month seven (7) and will conclude at the end of month eighteen (18). The third evaluation period will commence at
the beginning of month nineteen (19) and will conclude at the end of month thirty (30). Interim evaluations charting
the contractor’s performance and highlighting areas of government concern may be conducted at any time during the
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performance period at the discretion of the contracting officer. The anmual evaluation and any applicable interim
evaluations will be formally evaluated to obtain a “final” score. The final score will be used as the basis for the
award-tcrm decision. All award-tcrm cxtensions arc conditioned upon (1) a continuing agency nced for the contract
services, (2) congressional authorization and appropriation of funds, and (3) the continuing responsibility of the
contractor as dcfined in FAR 9.101.

g. Award-Term Decisions: The contractor’s final average numerical score must be positive 20 (+20) points or above
to be awarded an additional contract year

h. Award-Terms Not Earned: If the contractor has failed to earn an award-term by the end of the second evaluation
period, the award-term incentive provisions of this contract are void and the contract will end at the conclusion of
month thirty-six (36). Ifthe contractor has failed to earn an award-term incentive at the end of the third evaluation
period, the contract will end at the conclusion of month forty-eight (48). The voiding or cancellation of any award-
term incentive for any reason stated in this clause shall not be considered either a termination for convenience or a
termination for default and shall not entitle the contractor to an equitable adjustment or any other compensation.

1. Review Process: The contractor may request an internal review of an annual award-term decision. The request
shall be submitted in writing to the contracting officer within 15 days after notification of the award-term decision.
The Principal Assistant Responsible for Contracting (PARC) will conduct any award-term decision reviews.
Decisions by the PARC are considered “Final”.

j. Notwithstanding the provisions of this clause, the government retains the right to terminate this contract for
convenicnee or default in accordance with the termination clauscs of this contract.

COMMERICAL COMPUTER SOFTWARE LICENSES: Unless otherwise approved by the Contracting Officer,
commercial computer software licenses shall be obtained in the name of the U.S. Government and a copy of the
negotiated license shall be furnished to the Contracting Officer. Per DFARS 227.7202, the terms of the licenses
shall not be inconsistent with Federal procurement law and must satisfy user needs. This includes the
contractor’s/subcontractor’s needs for the software to perform this contract and the Government’s needs for the
software to accomplish the Government’s ultimate objectives. At a minimum, this shall include the rights to make
an archive copy of the software, to re-host software on a different computer, and to permit use by support
contractors.

CONTINGENCY/WAR CLAUSE:

a. The requirements of this contract have been identified by the U.S. Government as being essential to the
mission and operational readiness of the U.S. Army and Allied Forces operating around the world; therelore, the
contractor may be required to perform this contract during crises situations including war or a state of emergency
subject to the requirements and provisions listed below (this clause only applicable IF authorized in the specific task
order document itself).

b. If so directed by the Procuring Contracting Officer (PCO), the contractor shall continue to perform all Systems
Engineering and Technical Assistance requirements of this contract to the best of their ability during crises
situations including any state of war, whether declared or undeclared, any state of emergency, commencement of
hostilities, internal strife, rioting, civil disturbance, or activities of any type which would endanger the welfare and
security of U.S. and allied forces around the world.

¢. Crises situations shall be determined by the overseas theater Commander-in-Chief or when defense readiness
condition (DEFCON) three (3) declared for the area.

d. Such continued performance hereunder may require an equitable adjustment; therefore, the contractor shall
segregale and separalely identily all costs incurred [or performance during crises situations. The contraclor shall
notify PCO of any increase or decrease in costs within ninety (90) days after continued performance during crises
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sitnation has been directed by the PCO. As soon as practical after receipt of the contractor’s proposal, the parties
shall negotiate a price adjustment in the contract price. Failure to agree on any adjustment shall be handled as a
disputc undcr the “Disputes™ clausc.

¢. In conncction with the contingency/war situation, contractor personncl will be intcgrated into any Government
contingency plans and afforded the same rights, privileges, protection and priority as U.S. Government personnel.
The government will provide security, housing, and messing facilities for contractor personnel and dependents,
should conditions warrant.

f. Further, in this situation, the following privileges will be granted to contractor personnel, if available, unless
they conflict with any agreement (i.¢. status of forces agreements) reached between other foreign countrics and the
United States:

1. Military of State Department sponsorship/protection of personnel.

2. Theater clearance and entry visas.

3. Contractor Logistical Support Privileges (Base Support):

(a) Same as army officers (i.c. supplies, quarters, transportation, €tc.)
(b) Access to mess.

(c) Acccss of commissary (including rational items).

(d) AAFES facilities (military exchange) (includes rationed items).

DIRECTED SUBCONTRACTORS:

a. Based on technical requirements, the Government may, from time to time, direct the prime contractor to utilize
a specific subcontractor in the performance ol all or a portion of a given task order (T/O).

b. Such direction shall not affect the fixed prices stated in this contract, nor shall it be deemed to affect the privity

of contract between the prime and subcontractor. Neither shall such direction be deemed to constitute personal
services.

ORGANIZATIONAL CONFLICT OF INTEREST CLAUSE:

a. Itis recognized by the parties hereto that the effort to be performed by the contractor under this contract includes
advisory and assistancc scrvices; a myriad of systems cnginecring cfforts; support in the preparation of spccifications
and work statcments; technical cvaluation of other contractors products and scrvices; and access to other contractors’
proprictary information. Consequently, performance of this contract creates potential organizational conflicts of
interest such as are contemplated by Federal Acquisition Regulation (FAR) 9.505. It is the intention of the parties that
the contractor will not engage in any other contractual or other activities which could create an organizational conflict
of interest with its position under this contract; which might impair its ability to render unbiased advice and
recommendations; or in which it may derive an unfair competitive advantage as a result of knowledge, information, and
experience gained during the performance of this contract. Therefore, the contractor agrees that it will seek the prior
written approval of both the SETAC Contracting Officer and the Contracting Officer on the other acquisition before
participating in any U.S. Army Space and Missile Defense Command (USASMDC), including U.S. Army Space
Command (ARSPACE) and High Encrgy Lascr Systems Test Facility (HELSTF); USASMDC-Washington
(USASMDC-W); Program Executive Office-Air and Missile Defense (PEO-AMD); National Missile Defense Joint
Program Office (NMDIJPO), or Missile Defense Agency (MDA) contract as a contractor, subcontractor, or consultant
to provide material, equipment or services. Prime contractors will be subject to this restriction, except as a source for
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any competitive follow-on acquisitions for the Systems Engineering and Technical Assistance Contract (SETAC) or on
a sole-source basis under other prime contracts with the Government. The SETAC Contracting Officer will consider
the requests for written approval on a casc-by-casc basis. This provision shall have cffcct throughout the period of
performance of this contract, any extensions thereto by change order or supplemental agreement, and for one (1) vear
thercafter. Participation in any acquisition described above, without express written approval from the SETAC
Contracting Officer may be grounds for termination of the SETAC contract. The government may terminate this
contract for default, disqualify the contractor for subsequent related contractual efforts, and pursue such other remedies
as may be permitted by law or this contract, upon determination that an OCI has occurred.

b. The effort to be performed under this contract includes providing systems engineering and technical direction;
input to preparation of specifications and scopes of work; assistance to the Government during technical evaluations of
other contractors' offers and products; and access to third-party proprictary information. Such activities create a
significant potential for certain conflicts of interest, as set forth in FAR 9.505-1, 9.505-2, 9.505-3, and 9.505-4. Tt is the
intention of the parties hereto to prevent both the potential for bias in connection with the contractor’s performance of
this contract, as well as the creation of any unfair competitive advantage as a result of knowledge gained through access
to third-party proprietary information.

c. Whenever performance of this contract requires access to another contractor’s proprietary information, the
contractor shall (i) enter into a written agreement with the other entities involved, as appropriate, in order to protect
such proprietary information from unauthorized use or disclosure for as long as it remains proprietary; and (ii) refrain
from using such proprietary information other than as agreed to. for example to provide assistance during technical
evaluation of other contractors' offers or products under this contract. An executed copy of all proprietary information
agrcements by individual personncl or on a corporate basis shall be furnished to the Contracting Officer within fiftcen
(15) calendar days of cxccution.

d. In addition, the contractor shall inculcate upon its employees, through appropriate means (such as formal training
and promulgation of company policies and procedures) the principles of FAR Subpart 9.5. Such inculcation shall
include, but not be limited to, training to ensure that employees refrain from using or disclosing proprietary information
except as provided by executed agreement or as allowed by the contract. Further, the contractor shall obtain from each
of its employees, whose anticipated responsibility in connection with the work under this contract may be reasonably
expected to involve access to such proprictary information, a written agreement, which, in substance, shall provide that
such employee will not, during its employment by the contractor, or thereafier, improperly disclose such data or
information.

e. The contractor shall hold the government harmless and will freely indemnify the government as to any cost/loss
resulling from the unauthorized use or disclosure of any third-party proprietary information by its employees, the
employees of subcontractors, or by its agents.

[ For breach ol any of the above restricticns or for nondisclosure or misrepresentation of any relevant facts required
to be disclosed concerning this contract, the government reserves the right to terminate this contract for default,
disqualify the contractor for subsequent related contractual efforts, and to pursue such other remedies as may be
available under law. Ifin compliance with this clause, the contractor discovers and promptly reports an organizational
conflict of interest subsequent to contract award, the contracting officer may choose to undertake termination of this
contract for convenience of the government, when such termination is deemed to be in the best interest of the
government.

g. The contractor will include the same provisions as are expressed in this clause, including this paragraph, in all
subcontracts awarded for performance of any portion of this requirement. Subcontract restrictions will be limited,
however, 10 the technical area(s) addressed in the given subcontract. The subcontractor shall not participate in any
USASMDC, including ARSPACE and HELSTF; USASMDC-W; PEO-AMD; NMDIJPO; or MDA contract in the
applicable technical area(s) without written approval of the SETAC Contracting Officer. This restriction is applicable
throughout the period of performance of the subcontract, and any extensions thereof by change order or supplemental
agreement, and for one (1) year thereafter. When the provisions of this clause are included in a subcontract, the term
"contracting officer” shall represent the head of the Contracts Office of the prime contract. Any deviations or less
restrictive coverage deemed necessary or required by the prime contractor for a particular subcontract must first be
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submitted to the Government Contracting Officer for approval. Subcontractors, on a case-by-case basis, may make a
request, through the prime contractor for a waiver of the above restrictions.

LABOR CATEGORY DEFINITIONS: The applicablc government labor catcgorics arc shown at Exhibit 1V to this
contract.

MANAGEMENT PLANNING AND CONTROL:

a. The contractor shall establish, maintain, and use in the performance of this contract a management control system
(MCS) capable of accepting multiple packages of funds, planning, scheduling, and collecting costs for multiple
packages of unique work; providing status, and vouchering the Government in accordance with specified requirements.

b. The contractor will utilize their MCS to establish a baseline, collect costs at the ACRN level, and report status to
the Government on a monthly basis. (CDRL ITEM A003)

¢. Following contract award, the Government may elect to have a representative(s) visit the contractor's facility to
ascertain that the MCS meets the above-stated requirements and has been properly implemented on this contract.

MATERIALS AND SPECTIAL TEST EQUIPMENT (STE):

a. Itisnot the intent of the Government to facilitize any contractor performing this contract. In accordance with
FAR 45, the contractor shall provide all resources necessary to perform the task orders issued hereunder.

b. The Materials CLIN of this contract allows [or (he purchase ol consumable materials, STE, and materials
required to fabricate a deliverable end-item for the Government. Unless specific approval is included in the
MATERIALS section of a given task order, all materials that the contractor intends to direct charge to the
contract/task order requires the prior written approval of the SETAC Contracting Officer.

¢. Prior to the purchase or lease of any of the following materials, and services therefor, the contractor must
obtain the written approval of the Contracting Officer:

- Automated Data Processing Equipment (ADPE)/Computer Hardware and Firmware;

- ADPE Support Equipment;

- Printing and Reproduction equipment

- Software,

- Telecommunications Equipment;

- Support scrvices for any/all of the above; and

- All other items which the contractor intends to direct charge to the contract or which could
potentially be considered to fall within the parameters of the FAR 45.301 definition of facilities.

MINIMUM PERSONNEL REQUIREMENTS: During the performance of this contract, the contractor shall ensure
that each individual charged to any task order (T/O) issued hercunder meets or exceeds the minimum requirements
stated for the government labor category 1o which that individual is charged.

USE OF NON-U.S. CITIZENS:

a. Prior approval to use non-U.S. citizens on this contract must be obtained from the USASMDC Contracting
Officer and USASMDC Foreign Disclosure Officer (FDO).
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b. When requesting approval for a non-U.S. citizen to be granted access to the contract, the application shall
include the individual’s full name, date and place of birth, social security account number, and official status within
the U.S.

c. Ifapproval is granted, U.S. Export Laws still apply and the contractor must obtain rcquircd cxport licenscs.

d. The contractor is not authorized to release any data to foreign nationals or foreign representatives without an
approved export license. Subcontracting with foreign industry is not allowed under this contract.

¢. The contractor is not authorized to release information, orally, visually, or documentary to anyone not
associated with this contract.

ORGANIZATIONAL CONFLICTS OF INTEREST REGARDING PREVIOUSLY-SUPPLIED PRODUCTS:

a. A potential exists for the prime contractor, or one of the subcontractors, for this effort to become involved with
work under a Task Order (T/O) that raises the potential for a violation of the Organizational Conflict of Interest rule
defined by FAR 9.505-3(a), namely the appearance of bias related to self-assessment. Such would include technical
evaluations of that firm's (or an affiliate's) proposal and reviews to assess the designs, or other development products,
that such firm (or an affiliate) has previously delivered under a Government contract.

b. The contractor shall actively assist the command to avoid such situations by adopting a practice (at the prime and
subcontractor levels) of carelully screening all T/Os and technical direclion received o identily any perlormance
element that involves a self-evaluation conflict.

c. The contractor shall promptly notily the Contracting Officer, in writing, of the element of any conflict discovered,
and shall also refrain from undertaking the effort in question pending further direction from the Contracting Officer.
This notice may propose an alternate perfcrmer, who must be an entity that is independent from the entity with the
conflict. If approved by the Contracting Officer, such alternate shall be utilized and the resulting work product shall be
delivered directly to the Government to ensure that a truly unbiased evaluation has been provided.

CEILINGS ON INDIRECT COSTS FOR COST REIMBURSABLE CLINS: The partics agree that the following
overhead ceilings will apply to all cost reimbursable CLINS.

DIRECT LABOR OVERHEAD CEILING RATE (%) FOR CONTRACTOR FISCAL YEAR
BASIC CONTRACT 2002 2003 2004 2005 2006 2007

Contractor Site Army-Engineering Services (ES)
Contractor Site Army-Systems Engineering (SE)
Government Site Army-ES
Government Site Army-SE

GENERAL AND ADMINISTRATIVE (Gé&A) CEILING RATE (%) FOR CONTRACTOR FISCAL YEAR

BASIC CONTRACT 2002 2003 2004 2005 2006 2007
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PRE-CONTRACT COSTS: The offeror is expressly informed that it will not be reimbursed for any costs incurred
prior to the effective date of any task order issued hereunder, unless such costs are specifically authorized in writing
by the SETAC Contracting Officer.

REIMBURSEMENT OF OTHER DIRECT COSTS:

a. Travel Reimbursement:

(1) The Government will reimburse the Contractor for TDY/nonlocal travel as determined to be necessary for
the performance of assigned tasks and as included in the fully-executed task order or as approved by the Task Order
Monitor within his/her authority as granted in the contract and his/her task order.

(2) The Government will reimburse the Contractor for actual transportation fare via the most direct routes
(non-first class) between place of origin and destination. Cost for delays enroute (excluding Government-caused
delays. unavoidable airline schedule delays, and major acts of nature causing an unavoidable delay) will not be
reimbursed. Per diem will be paid at Joint Travel Regulation (JTR) rates. To the extent available, suitable
Government quarters, messing, and surface transportation facilitics may be used. Indircct cxpensc is allowable if
travel is normally part of the Contractor's allocation base.

(3) The Government will not reimburse the Contractor for local travel. Local travel is defined as travel within
the area of a 50-mile radius of the primary place of performance.

b. Other Costs: The Government will reimburse the Contractor for other costs (¢.g. material, equipment, large-
volume reproduction for deliverables, etc.) as deemed necessary for the performance of assigned tasks and as
approved by the Contracting Officer. Specific criteria and allowances will be incorporated in task orders executed
pursuant to the terms and conditions of this contract. G&A expenses are allowable. Materials direct charged to this
contract are subject to Contracting Officer approval in accordance with the MATERIALS AND SPECIAL TEST
EQUIPMENT (STE) clause.

SERVICES FURNISHED BY THE GOVERNMENT:

In connection with services to be rendered under the SOW, the U.S. Government shall authorize the following
individual logistic support to designatcd representatives of the contractor, when rcasonably available and upon
approval of the local U.S. military commander (such services only applicable IF authorized in the specific task order
document itself):

a. Status of Forces Agreement status as a USFK technical representative.

b. USFK ration control privileges, Unaccompanied personnel.

c. Listing of all authorized logistic support items:

(1) Commissary (includes rationed items).
(2) AAFTES Facilities/Military Exchange (includes rationed items).
(3) Armed Forces Recreation Facilities.

(4) Class VI Alcoholic Beverages (includes rationed items).

(5) Credit Union/Military Banking Facilities.
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(6) Legal Assistance (as required).
(7) Local Moralc/Wclfarc Recreation Scrviccs.
(8) Emcrgency Mcdical/Dental Services (on reimbursable basis).
(9) Military Postal Services.
(10) Military Club System (Officer/NCO).
(11) Government Billeting (GS-13/14 level).
COMMAND TASK ORDER (T/0) OMBUDSMAN: During the performance of this contract, the following office is

established to review complaints concerning the circumstances surrounding the issuance, or modification, of any and
all T/Os. as well as to ensure that all contractors are afforded a fair opportunity to be considered for all T/Os awarded:

> - - y
P.O. Box 15280
Arlington, Vjro
Telephone

TASK ORDER PROCEDURE:

a. In accordance with the Federal Acquisition Streamlining Act (FASA), requirements for advisory and assistance
services in excess of three years and $10M will be filled utilizing Multiple Award, Task Order, ID/IQ contract
procedures. Contractor selection for each task will, therefore, be accomplished as a separate action for each T/O issued
under the contracts.

b. The contractor shall incur costs under this contract only in the performance of Task Orders (T/Os) and
modifications to T/Os issued by the Contracting Officer in accordance with this procedure. No other costs are
authorized without the express written consent of the Contracting Officer.

c. Without the written approval of the SETAC Contracting Officer, the contractor shall not cxcced the ceiling
costs or be outside the plus/minus ten percent (10%) range of the planned DPPHs as specified in each T/O. Any
changes to task content, available funding, total DPPHs, T/O ceilings, NTE amounts, schedules, and deliverables
shall be documented by a modification to the task order.

d. The T/O document will be issued by the Contracting Officer to the contractor incorporating, as a minimum, (i) a
detailed description of the task/subtasks to be performed; (ii) all deliverable items; (iii) the overall period of
performance; (iv) listing of any government-furnished property to be provided/utilized; and (v) if Government-site
support is anticipated. Deliverables may consist of charts, reports, briefing notes, tabulations, view graphs, computer
software, materials, and presentation, as appropriate.

e. The T/Os will be issued on a DD Form 1155 Order for Supplies or Services and shall be numbered and in the
format specificd and provided by the Government. A modification to a T/O will be issued on a Standard Form 30
Amendment of Solicitation/Modification of Contract and will be identified by a numeric designation following the
T/O number indicating the revision sequence (e.g., the first modification to T/O #0001 will read as 0001-01).

f. During the source selection process, each awardee will be provided a fair opportunity to be considered for each
order in excess of $2,500. In the award of T/Os, the Contracting Officer shall exercise broad discretion in the
consideration of the following factors:
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(1) The existence of an Organizational Conflict of Interest (OCl);

(2) The contractor’s ability to mcct sccurity requircments;

(3) Past performance in a given functional area identified in source selection and/or on previous
tasks/cfforts performed by a given contractor;

(4) The Government's assessment of the contractor's expertise in the specific effort to be accomplished.

(5) Price and price-related factors in the performance of the new task;

(6) Quality of deliverables provided by a given contractor on previous tasks/efforts;

(7) Cost control ability, including effective pass-thru amounts, demonstrated by previous tasks/efforts
and/or required due to the complexity of the proposed T/O;

(8) Other related customer-added criteria necessary for performance of the effort;

(9) Urgency of the requirement;

(10) Uniqueness of the requirement;

(11) Whether the task is considered to be a continuation of a previously issued T/O;

(12) Whether the task is a legitimate sole-source situation; and

(13) Whether the award 18 reserved for a given source in order to accomplish the minimum award
guarantees.

g. The Contracting Officer reserves the right (o make informal competitive T/O awards without holding discussions
and without even contacting each of the contract awardees. In such an event, the Contracting Officer shall make, and
document the basis for, the selection utilizing requiring activity recommendations and other readily-available
information, ensuring that each awardee is provided a fair opportunity for award of each such T/O.

h. Further, the Contracting Oflicer reserves the right (o employ [ormal selection procedures among the contract
awardees for each individual T/O, when it is determined that such is in the best interest of the Government. During
such competitions, the exact procedures (oral versus written proposals) and the evaluation factors (and weightings
therefor) will be as stated in the T/O requirements package (T/ORP).

i. The contractor shall submit a Task Order Management Plan (T/OMP) within five (5) workin days after
receiving the T/O. The contractor shall NOT reiterate the T/O, but shall concentrate the T/OMP narrative on the
approach and rationale supporting the approach. Personnel proposed shall be supported in terms of rationale/basis
for selection, qualifications, and relevance of qualifications. The T/OMP shall provide the contractor's detailed
approach to accomplishing the requirements of the task, as well as the proposed breakout of DPPHs by labor
category and by month for the overall period of performance of the T/O. An oral presentation may be required in
lieu of or in addition to the written T/OMP. The Contracting Officer will provide specific direction. The
Government will reimburse only T/OMP development on informally-competitive T/Os. The cost of development of
T/OMPs that are formally-competed shall be borne by the contractor and subject to cost accounting procedures set
forth in the Disclosure Statement filed with the cognizant DCMA Administrative Contracting Officer.

j- The contractor shall initiatc task performance promptly upon reccipt of a fully exccuted T/O. If, upon
submission of the contractor’s T/OMP, it is ncecssary to cnter into discussions/negotiations to rcach a mutual
agreement relative to the T/OMP, the contractor will continue to perform the T/O unless otherwise notified by the
Contracting Officer that performance should cease until the outstanding issues are resolved.

k. With the exception of T/Os utilizing Operations & Maintenance (O&M) funds, it is the Government's intent to
incrementally fund T/Os issued hereunder. The "Limitations of Funds” clause contained in Section 1 herein will be
applicable to all funding actions and shall apply at the ACRN level. This ordering procedure is of a lesser order of
precedence than the "Timitation of Fund<" clanse of the contract, therefore, the contractor is not anthorized to incnr
costs on T/Os that are not in compliance with this clause.

1. No protest under FAR Subpart 33.1 is authorized in connection with the issuance or proposed issuance of a
T/O, except on the grounds that the order increases the scope or maximum value of the contract in total.
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m. All T/O awards are under the oversight of the Command Task Order Ombudsman, identified in the Section H

paragraph entitled, “COMMAND TASK ORDER (T/0) OMBUDSMAN?”. He will be available to address all
concerns/issues associated with issuance of T/Os that are raised during the life of the contract.

TRANSITION PERIODS:

a. "Transition In" - It is the intent of the Government to provide for an orderly transition of the support function
between the current contracts, DASG60-97-D-0001, DASG60-97-D-0002, DASG60-97-D-0003 and DASG60-97-D-
0004, and the anticipated contract awardees under the attached Statement of Work. To that end, the transition-in period
will be from contract(s) award to the end of the current contract (23 April 2002). The transition may involve the
transfcr of [acilitics, documcntation, intcllectual property, opcerating proccdurcs and other resourccs necessary L0 cnsurc
that the full requirements of the Government Statement of Work are met. Transition activities will include attendance
at program reviews; participation in working groups; briefings; on-site communications; and full disclosure of
tochnical, cost, and programmatic information botween all contractors/tcams, toward the goal of mecting Government
requirements. The level and amount of transfer required will be dependent upon the particular contractors involved and
the programs they support. The transition requirements that may be placed upon the contractor for the current SETAC
will be accomplished via a Task Order (T/0) that will be issued in time to begin an orderly transition. The initial T/Os
will include appropriate associated transition requirements. Both will be tailored to the particular contractor(s)
involved. The Government will meet with the involved parties to schedule and arrange for the details of the transition
period events. (NOTE: The only allowable costs associated with this transition-in period will be the cost for transfer of
Special Test Equipment which will be covered in the initial T/Os issued under this contract. All other costs associated
with the above-referenced transition activities will be the sole responsibility of the contractor.)

b. "Transition Out" - It is the intent of the Government to provide for an orderly transition from the contracts
resulling from RFP DASG60-01-R-0003 (o any follow-on contract(s). To that end, the transition-out period will be
approximately ninety (90) days prior to the end of the resulting contracts. The contractor will be required to work
closely with any follow-on SETAC contractor for approximately 90 days prior to the end of contract as stated above, in
order to assure uninterrupted SETAC support, and assumption of follow-on SETAC contractor responsibility. The
transition may involve the transfer of facilities, documentation, intellectual property, operating procedures and other
resources necessary 1o ensure (he full requirements of the Government Statement of Work are met. The "Transition-
Out" will include attendance at program reviews, participation in working groups, briefings, on-site communications,
and full disclosure of technical, cost, and programmatic information between all contractors/teams associated with
meeting the various on-going Primary-Organization-Elements requirements. The Government will, prior to transition,
meet with the involved parties to schedule and arrange for the transition period events. The transition requirements that
may be placed upon the contractor will be accomplished via T/Os that will be issued in time to begin an orderly
transition. The T/O will be tailored to the particular contractor(s) involved and their on-going T/Os.

USE OF GOVERNMENT SOURCES OF SUPPLY:

a. Government sources of supply may be utilized for purchascs necessary in the performance of this contract.
Clauses at FAR 52.251-1 and DFARS 252.251-7000 are applicable.

b. Only for purchases charged directly to this contract shall title vest with the Government. For property charged as
an indircct cost, title shall vest with the purchaser.

PUBLIC RELEASE OF INFORMATION:

a. In accordance with DFARS 252.204-7000, Disclosure of Information, The Contractor shall not release to anyone
outside the Contractor's organization any unclassified information, regardless of medium (e.g., film, tape, document),
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pertaining to any part of this contract or any program related to this contract, unless the Contractor has written approval
or the information 1s otherwise in the public domain before the date of release.

b. Requests for approval shall identify the specific information to be released, the medium to be used, and the purpose
for the relcase. The Contractor shall submit its request to the Task Order Monitor noted in the specific task order, at Icast
45 days before the proposed date for release. All material to be cleared shall be sent by certified mail/return receipt
requested to:

U.S. Army Space and Missile Defense Command
ATTN: Insert Office Symbol for Task Order Monitor
P. O. Box 1500

Huntsville, AL 35807-3801

¢. The Task Order Monitor shall process the request in accordance with SMDC form 614-R.
d. Ifthere is no response within 30 days, the Contractor shall resubmit the request to:
U.S. Army Space and Missile Defense Command
ATTN: I
P. O. Box 1500
Huntsville, AL 35807-3801
c¢. The Contractor agrees to include a similar requirement in cach subcontract under this contract. Subcontractors shall

submit requests for authorization to rclcasc through the prime contractor to the Task Order Monitor in accordance with
the instructions above.

DISTRIBUTION CONTROL OF TECHNICAL INFORMATION:

a. The following terms applicable to this clause are defined as follows:

(1) Technical Document. Any recorded information that conveys scientific and technical information
or technical data.

(2) Scientific and Technical Information. Communicable knowledge or information resulting from or
pertaining Lo conducting and managing a scientific or engineering research effort.

(3) Technical Data. Recorded information related to experimental, developmental, or engineering
works (hat can be used to deline an engineering or manulacturing process or (o design, procure, produce, support,
maintain, operate, repair, or overhaul material. The data may be graphic or pictorial delineations in media such as
drawings or photographs, text in specifications or related performance or design type documents, or computer
printouts. Examples of technical data include research and engincering data, engineering drawings, and associated
lists, specifications, standards, process sheets, manuals, technical reports, catalog-item identifications, and related
information and computer software documentation.

b. Except as may otherwise be set forth in the Contract Data Requirements List (CDRL), DD Form 1423, (i)
the distribution of any technical document prepared under this contract, in any stage of development or completion, is
prohibited without the approval of the Contracting Officer and (ii) all technical documents prepared under this contract
shall initially be marked with the following distribution statement, warning, and destruction notice:

(1) DISTRIBUTION STATEMENT F - Further dissemination only as directed by SMDC-IM-PA or
higher DOD authority.

(2) WARNING - This document contains technical data whose export is restricted by the Arms Export
Control Act (Title 22, U.S.C., Sec 2751 et seq.) or the Export Administration Act of 1979, as amended, Title 50,
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U.S.C., app 2401 et seq. Violation of these export laws are subject to severe criminal penalties. Disseminate in
accordance with provisions of DOD Directive 5230.25.

(3) DESTRUCTION NOTICE - For classified documents, follow the procedures in DOD 5220.22-M,
National Industrial Sccurity Program Opcrating Manual (NISPOM), Chapter 5, Scction 7, or DOD 5200.1-R,
Information Security Program Regulation, Chapter IX. For unclassified, limited documents, destroy by any method
that will prevent disclosure of contents or reconstruction of the document.

¢. As a part of the review of preliminary or working draft technical documents, the Government will
determine if a distribution statement less restrictive than the statement specified above would provide adequate
protection. If so, the Government's approval/comments will provide specific instructions on the distribution statement
to be marked on the final technical documents before primary distribution.

TECHNICAL COGNIZANCE AND TECHNICAL DIRECTION:

a. The U.S. Army Space and Missile Defense Command is the cognizant Government technical
organization for this contract and will provide technical direction as defined herein. Technical direction shall be
exercised by the task order monilors (T/OMs) assigned in the individual task orders (T/Os) as executed by the SETAC
Contracting Officers.

b. Technical dircction, as defined in this clausc is the process by which the progress of the contractor's
technical cfforts arc reviewed and cvaluated and guidance for the continuation of the cffort is provided by the
Government. It also includes technical discussions and, to the extent required and specified elsewhere in this contract,
defining interfaces between contractors; approving test plans; approving preliminary and critical design reviews;
participating in meetings; providing technical and management information; and responding to request for research and
development planning data on all matters pertaining to this contract. The contractor agrees to accept technical direction
only in the form and procedure set forth herein below.

c. Except for routine discussions having no impact on contractor performance, any and all technical
direction described in paragraph b. above shall only be authorized and binding on the contractor when issued in writing
and signed by a Government official designated in a. above. The Technical Direction shall not effect or result in a
change within the meaning of the "CHANGES" clause, or any other change in the Scope of Work, price, schedule, or
the level of effort required by the contract. Such changes must be executed by the Contracting Officer as a
Modification-Change Order, or as a Modiflication-Supplemental Agreement, as appropriate. It is emphasized that such
changes are outside the authority of the Government officials designated in a. above who are not authorized to issue
any directions which authorize the contractor to exceed or perform less than the contract requirements.
Notwithstanding any provision to the contrary in any Technical Direclive, the eslimaled cost of this contract, and, if this
contract is incrementally funded, the amount of funds allotted, shall not be increased or deemed to be increased by
issuance thereof.

GOVERNMENT-FURNISHED COMPUTER TIME:

a. Up to 15,000 hours of Government-furnished computer time are available for contractor use at the Simulation
Center (SC) located in the USASMDC Building, Huntsville, Alabama. The SC is managed by USASMDC,
Computer Resources and Engineering Division.

b. Up to 12,000 hours of Government-furnished computer time are available for contractor use at the Advanced
Research Center (ARC) located in Huntsville, Alabama. The ARC is managed by USASMDC, Computer
Resources and Engineering Division.
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c. The contractor requiring Government-furnished computer time must determine the number of SC hours and the
number of ARC hours separately. It is not necessary to identify the computer system, only the number of required

computcr hours. The computer time identificd by the contractor will be allocated to the fastest computer system and
automatically allocated to other computer systems when the contractor is authorized access.

KEY PERSONNEL:

a. The key personnel listed in paragraph b. below are considered to be critical to the successful performance of this
contract. Prior to replacing these key personnel, the contractor shall obtain written consent of the contracting officer.
In order to obtain such consent, the contractor must provide advance notice of the proposed changes and must
demonstrate that the qualifications of the proposed substitute personnel are generally equivalent to or better than the
qualifications of the personnel being replaced.

b. Key Personnel List:
NAME POSITION

Program Manager

METRIC AND PRODUCT ASSURANCE REQUIREMENTS: The contractor shall assurc that all dcliverables
under this contract shall mect industry standards of quality and, wherc practical, metric mcasurcments.

NATIONAL TEST RANGE BASE SUPPORT SERVICES:

a. The allocation of quarters to the contractor, as to number, type, and location, will be made by the
Contracting Officer. The determination by the Contracting Officer shall be final and conclusive and shall not be
subject to the "Disputes” clause. Occupants of Government family and bachelor quarters shall be liable to the
Government for loss, damage or destruction of the property and/or its contents in accordance with applicable
regulations.

b. Services to the contractor or its personnel and their dependents, not specified elsewhere in this contract as
"Government-furnished," shall be furnished in accordance with the existing policies, procedures and regulations of the
National Test Range.

ASSIGNMENT OF RIGHTS: Per DFARS 252.227-7020, Rights in Special Works, all works [irst produced,
created, or generated under the contract and required to be delivered must contain the following notice: "© (Year
date of delivery) United States Government, as represented by the Secretary of Army. All rights reserved." In
addition, the contractor hereby relinquishes any rights to use or disclose such works.

MINIMUM INSURANCE LIABILITY: Pursuant to0 the requirements of the contract clause 52.228-7, “Insurance —
Liability to Third Persons,” the contractor shall obtain and maintain at least the following kinds of insurance and
minimum liability coverage during any period of contract performance:

a. Workman's Compensation and Employers’ Liability Insurance: Compliance with applicable
workmen’s compensation and occupational disease statutes is required. Employers’ liability coverage in the
minimum amount of $100,000 is required.

b. General Liability Insurance: Bodily injury liability insurance, in the minimum limits of $500,000
per occurrence, is required on the comprehensive form of policy; however, property damage liability insurance is
not required.
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c. Automobile Liability Insurance: This insurance is required on the comprehensive form of policy
and shall providc bodily injury liability and property damagge liability covering the operation of all automobiles uscd

in connection with the performance of the contract. At least the minimum limits of $200,000 per person and
$500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage is required.

PATENTS - REPORTING OF SUBJECT INVENTIONS:

a. The interim and final invention reports shall be submitted on DD Form 882, Report of Inventions and
Subcontracts, see http:/www.smdc.army.mil/Contracts/Contracts. html and click on the Special Announcements link
to see the instructions. In accordance with DFARS 252.227-7039 and FAR 52.227-12, interim reports shall be
furnished every twelve (12) months and final reports shall be furnished within three (3) months after completion of
the contracted work. In accordance with FAR 27.305-3(¢e), when a contractor fails to disclose a subject invention the
applicable withholding of payments provision may be invoked.

b.  The contractor shall include the clause at DFARS 252.227-7039 in all subcontracts with small businesses
and non profit organizations, regardless of tier, for experimental, developmental, or research work.

c. The prime contractor shall account for the interim and final invention reports submitted by the
subcontractor.



SECTION I Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1 Definitions DEC 2001
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Tllegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal Transactions JUN 1997
52.204-2 Security Requirements AUG 1996
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting With ~ JUL 1995
Contractors Debarred, Suspended, or Proposed [or Debarment
52.211-15 Defense Priority And Allocation Requirements SEP 1990
52.215-2 Audit and Records--Negotiation JUN 1999
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-11 Pricc Reduction for Defective Cost or Pricing Data--Modifications OCT 1997
52.215-13 Subcontractor Cost or Pricing Data--Modifications OCT 1997
52.215-14 Integrity of Unit Prices OCT 1997
52.215-14 Alt T Integrity of Unit Prices (Oct 1997) - Alternate | OCT 1997
52.215-15 Pension Adjustments and Asset Reversions DEC 1998
52.215-17 Waiver of Facilities Capital Cost of Money OCT 1997
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits OCT 1997
(PRB) Other than Pensions
52.215-19 Naotification of Ownership Changes OCT 1997
52.215-21 Requirements for Cost or Pricing Data or Information Other Than OCT 1997
Cost or Pricing Data--Modifications
52.216-7 Allowable Cost And Payment FEB 2002
52.219-4 Notice of Price Evaluation Preference for HUBZone Small Business JAN 1999
Concerns
52.219-8 Utilization of Small Business Concerns OCT 2000
52.219-9 Small Business Subcontracting Plan JAN 2002
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.222-3 Convict Labor AUG 1996
52.222-4 Contract Work Hours and Safety Standards Act - Overtime SEP 2000
Compensation
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity FEB 1999
52.222-35 Equal Opportunity For Disabled Veterans, Veterans of the Vietham DEC 2001
Era and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilitics JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans Of DEC 2001
The Vietnam Era and Other Eligible Veterans
52.223-5 Pollution Prevention and Right-to-Know Information APR 1998
52.223-6 Drug Free Workplace MAY 2001
52.223-14 Toxic Chemical Release Reporting OCT 2000
52.224-1 Privacy Act Notification APR 1984
52.225-1 Buy American Act--Balance of Payments Program--Supplies FEB 2002
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52.225-8 Duty-Free Entry FEB 2000
52.225-13 Restrictions on Certain Foreign Purchases JUL 2000
52.226-1 Utilization Of Indian Organizations And Indian-Owned Economic  JUN 2000
Enterprises
52.227-1 Authorization and Conscnt JUL 1995
52.227-1 Alt1 Authorization And Consent (Jul 1995) - Alternate I APR 1984
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996
Infringement
52.227-10 Filing Of Patent Applications--Classified Subject Matter APR 1984
52.227-12 Patent Rights--Retention By The Contractor (Long Form) JAN 1997
52.227-13 Patent Rights--Acquisition By The Government JAN 1997
52.227-13 Alt Patent Rights--Acquisition by the Government (Jan 1997) - JUN 1989
I Alternate TT
52.228-3 Worker's Compensation Insurance (Defense Base Act) APR 1984
52.228-4 Workers' Compensation and War-Hazard Insurance Overseas APR 1984
52.228-7 Insurance--Liability To Third Persons MAR 1996
52.230-2 Cost Accounting Standards APR 1998
52.230-3 Disclosure And Consistency Of Cost Accounting Practices APR 1998
52.230-6 Administration of Cost Accounting Standards NOV 1999
52.232-1 Payments APR 1984
52.232-9 Limitation On Withholding Of Payments APR 1984
52.232-11 Extras APR 1984
52.232-17 Interest JUN 1996
52.232-18 Availability Of Funds APR 1984
52.232-22 Limitation Of Funds APR 1984
52.232-23 Assignment Of Claims JAN 1986
52.232-23 Alt 1 Assignment of Claims (Jan 1986) - Alternate I APR 1984
52.232-33 Payment by Electronic Funds Transfer--Central Contractor MAY 1999
Registration
52.233-1 Disputes DEC 1998
52.233-3 Alt1 Protest After Award (Aug 1996) - Alternate | JUN 1985
52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, APR 1984
and Improvements
52.237-2 Protection Of Government Buildings, Equipment, And Vegetation APR 1984
52.242-1 Notice of Intent to Disallow Costs APR 1984
52.242-3 Penalties [or Unallowable Costs MAY 2001
52.242-4 Certification of Final Indirect Costs JAN 1997
52.242-13 Bankruptcy JUL 1995
52.242-15 Stop-Work Order AUG 1989
52.242-17 Government Delay Of Work APR 1984
52.243-3 Changes--Time-And-Material Or Labor-Hours SEP 2000
52.243-6 Change Order Accounting APR 1984
52.244-5 Competition In Subcontracting DEC 1996
52.244-6 Subcontracts for Comimercial Items DEC 2001
52.245-5 (Dev) Government Property (Cost-Reimbursement, Time-and-Material, or JAN 1986
Labor-Hour Contracts) (Dzviation)
52.245-18 Special Test Equipment FEB 1993
52.245-19 Government Property Ifurnished "As Is" APR 1984
52.246-6 Inspection--Time-And-Material And Labor-Hour MAY 2001
52.246-23 Limitation Of Liability FEB 1997
52.246-25 Limitation Of Liability--Services FEB 1997
52.247-34 F.O.B. Destination NOV 1991
52.247-63 Preference For U.S. Flag Air Carriers JAN 1997
52.248-1 Value Engineering FEB 2000
52.249-1 Termination For Convenience Of The Government (Fixed Price)  APR 1984
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52.249-6
52.249-8
52.249-14
52.251-1
52.253-1
252.201-7000
252.203-7001

252.203-7002
252.204-7000
252.204-7003
252.204-7004
252.205-7000
252.209-7000

252.209-7001

252.209-7004

252.215-7000
252.219-7003

252.223-7004
252.223-7006

252.225-7001
252.225-7002
252.225-7008
252.225-7009

252.225-7010
252.225-7012
252.225-7026
252.225-7031
252.225-7043

252.227-7013
252.227-7014

252.227-7015
252.227-7016
252.227-7019
252.227-7020
252.227-7021
252.227-7025

252.227-7027
252.227-7030
252.227-7034
252.227-7036
252.227-7037
252.227-7039
252.228-7000
252.228-7003

(Short Form)

Termination (Cost Reimbursement)

Dcfault (Fixed-Price Supply & Scrvice)

Excusable Delays

Government Supply Sources

Computer Generated Forms

Contracting Officer's Representative

Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies

Display Of DOD Hotline Poster

Disclosure Of Information

Control Of Government Personnel Work Product

Required Central Contractor Registration

Provisions Of Information To Cooperative Agreement Holders
Acquisition From Subcontractors Subject To On-Site Inspection
Under The Intermediate Range Nuclear Forces (INF) Treaty
Disclosure of Ownership or Control by the Government of a
Terrorist Country

Subcontracting With Firms That Are Owned or Controlled By The
Government of a Terrorist Country

Pricing Adjustments

Small, Small Disadvantaged and Women-Owned Small Business
Subcontracting Plan (DOD Contracts)

Drug Free Work Force

Prohibition On Storage And Disposal Of Toxic And Hazardous

Materials

Buy American Act And Balance Of Payments Program
Qualifying Country Sources As Subcontractors

Supplies To Be Accorded Duty-Free Entry

Duty-Free Entry--Qualifying Country Supplies (End Products and

Components)

Duty-Free Entry--Additional Provisions

Preference For Certain Domestic Commodities

Reporting Of Contract Performance Outside The United States
Secondary Arab Boycott Of [srael

Antiterrorism/Force Protection Policy for Defense Contractors
Outside the United States

Rights in Technical Data--Noncommercial Items

Rights in Noncommercial Computer Sofiware and Noncomimnercial
Computer Software Documentation

Technical Data--Commercial Items

Rights in Bid or Proposal Information

Validation of Asserted Restrictions--Computer Software
Rights In Data--Special Works

Rights In Data--Existing Works

Limitations on the Use or Disclosure of Government-Furnished
Information Marked with Restrictive Legends

Deferred Ordering Of Technical Data Or Computer Software
Technical Data--Withholding Of Payment
Patents--Subcontracts

Declaration of Technical Data Conformity

Validation of Restrictive Markings on Technical Data
Patents--Reporting Of Subject Inventions

Reimbursement for War-Hazard Losses

Capture and Detention

SEP 1996

APR 1984
APR 1984
APR 1984
JAN 1991

DEC 1991
MAR 1999

DEC 1991
DEC 1991
APR 1992
NOV 2001
DEC 1991
NOV 1995

MAR 1998

MAR 1998

DEC 1991
APR 1996

SEP 1988
APR 1993

MAR 1998
DEC 1991
MAR 1998
AUG 2000

AUG 2000
AUG 2000
JUN 2000
JUN 1992
JUN 1998

NOV 1995
JUN 1995

NOV 1995
JUN 1995
JUN 1993
JUN 1995
MAR 1979
JUN 1995

APR 1988
MAR 2000
APR 1984
JAN 1997
SEP 1999
APR 1990
DEC 1991
DEC 1991
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252.231-7000 Supplemental Cost Principles DEC 1991
252.242-7000 Postaward Conference DEC 1991
252.243-7002 Rcequests for Equitablc Adjustment MAR 1998

252.244-7000 Subcontracts for Commercial Items and Commercial Components MAR 2000
(DoD Contracts)

252.245-7001 Reports Of Government Property MAY 1994
252.247-7023 Transportation of Supplies by Sea MAR 2000
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000
252.249-7002 Notification of Anticipated Program Termination or Reduction DEC 1996

252.251-7000 Ordering From Government Supply Sources MAY 1995

CLAUSES INCORPORATED BY FULL TEXT

CLAUSES WITH LIMITED APPLICABILITY: The following clauses have limited applicability as shown below:

52.216-7 Allowable Cost and Payment Applicable to Cost-Reimbursable CLINs Only

52.228-3 Worker’s Compensation Insurance Applicable only il included in a specific task order.
(Defense Base Act)

52.228-4 Worker’s Compensation and War Applicablc only if included in a specific task order.
Hazard Insurancc Overscas

252.228-7000 Reimbursement of War Hazard Applicable only if included in a specific task order.

Losses
252.228-7003 Capture and Detention Applicable only if included in a specific task order.
252.225-7043 Aantiterrorism/Force Protection Applicable only if included in a specific task order.

Policy for Defense Contractors
Outside the United States

252.209-7001 Disclosure of Ownership or Control ~ Applicable only if included in a specific task order.
By the Government of a Terrorist

Country
252.232-7007.1 Limilation of Governmenl’s See paragraph k. of the Task Order Procedures
Obligation Clause and Section H Clause, entitled ”Incremental

Funding”
52.216-18  ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from 24 Apr 02
through 23 Apr 07.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.
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(End of clause)
52.216-19 ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requires supplics or scrvices covered by this contract in an amount of
less than $2,500, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:;
(1) Any order for a single item in excess of the maximum DPPHs available for the contract period of performance;

(2) Any order for a combination of items in excess of the maximum DPPHs available for the contract period of
performance; or

(3) A series of orders from the same ordering office within 0 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.¢., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required (o order a parl of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unlcss that order (or orders) is returned to the ordering office within 1 day after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTITY (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as (he "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "mininmum".

(¢) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after 23 Apr 07.

(End of clause)

52.222-2  PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)
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(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed $ -0- or the
overtime premium is paid for work -

(1) Necessary to cope with cmergencics such as thosc resulting from accidents, natural disastcrs, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or
completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all
estimated overtime for contract completion and shall--

(1) Identify the work unit; ¢.g., departiment or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the cffect that denial of the request will have on the contract delivery or performance schedulc;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with
other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.

(End of clause)
52.232-25 PROMPT PAYMENT (MAR 2001)

Notwithstanding any other payment clause in this contract, the Government will make invoice payments and
contract financing payments under the terms and conditions specified in this clause. Payment shall be considered as
being made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are
sel forth in sections 2.101 and 32.902 of the Federal Acquisition Regulation. All days referred (o in this clause are
calendar days, unless otherwise specified. (However, see subparagraph (a)(4) of this clause concerning payments
due on Saturdays, Sundays, and legal holidays.)

(a) Invoice payments. (1) Due date--(i) Except as indicated in subparagraph (a)(2) and paragraph (c) of this clause,
the due date for making invoice payments by the designated payment office shall be the later of the following two
events:

(A) The 14th day after the designated billing office has received a proper invoice from the Contractor (except as
provided in subdivision (a)(1)(ii) of this clausc).

(B) The 14th day after Government acceptance of supplies delivered or services performed by the Contractor. On a
final invoice where the payment amount is subject to contract settlement actions, acceptance shall be deemed to
have occurred on the effective date of the contract settlement.

(ii) If the designated billing office fails o annotate the invoice with the actual date of receipt at the time of receipl,
the invoice payment due date shall be the 14th day after the date of the Contractor's invoice; provided a proper
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invoice is received and there is no disagreement over quantity, quality, or Contractor compliance with contract
requirements.

(2) Certain food products and other payments. (i) Due dates on Contractor invoices for meat, meat food products, or
fish; perishable agricultural commoditics; and dairy products, cdible fats or oils, and food products preparcd from
edible fats or oils are--

(A) For meat or meat food products, as defined in section 2(a)(3) of the Packers and Stockyard Act of 1921 (7
U.S.C. 182(3)), and as further defined in Pub. L. 98-181, including any edible fresh or frozen poultry meat, any
perishable poultry meat food product, fresh eggs, and any perishable egg product, as close as possible to, but not
later than, the 7th day after product delivery.

(B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood Promotion Act of 1986 (16 U.S.C.
4003(3)), as close as possible to, but not later than, the 7th day after product delivery.

(C) For perishable agricultural commodities, as defined in section 1(4) of the Perishable Agricultural Commodities
Act of 1930 (7 U.S.C. 499a(4)), as close as possible to, but not later than, the 10th day after product delivery, unless
another date is specified in the contract.

(D) For dairy products, as defined in section 111(e) of the Dairy Production Stabilization Act of 1983 (7 U.S.C.
4502(e)), edible fats or oils, and food products prepared from edible fats or oils, as close as possible to, but not later
than, the 10th day after the date on which a proper invoice has been received. Liquid milk, cheese, certain processed
cheesce products, buttcr, yogurt, ice crcam, mayonnaisc, salad dressings, and other similar products, fall within this
classification. Nothing in thc Act limits this classification to rcfrigerated products. When questions arisc regarding
the proper classification of a specific product, prevailing industry practices will be followed in specifying a contract
payment due date. The burden of proof that a classification of a specific product is, in fact, prevailing industry
practice is upon the Contractor making the representation.

(i1) If the contract does not require submission of an invoice for payment (e.g., periodic lease payments), the due
date will be as specified in the contract.

(3) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in subdivisions (a)(3)(i) through (a)(3)(viii) of this
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated billing office received the invoice (3 days for meat, meat food products, or fish; 5 days for perishable
agricultural commodities, edible fats or oils, and food products prepared [rom edible [ats or oils), with a statement of
the reasons why it is not a proper invoice. Untunely notification will be taken into account in computing any interest
penalty owed the Contractor in the manner described in subparagraph (a)(5) of this clause.

(1) Name and address of the Contractor.

(11) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of the mailing or
transmission.)

(ii1) Contract number or other authorization for supplies delivered or services performed (including order number
and contract line item number).

(iv) Description, quantity, unit of measure, unit price, and extended price of supplies delivered or services
performed.

(v) Shipping and payment terms (e.g , shipment number and date of shipment, prompt payment discount terms). Bill
of lading number and weight of shipment will be shown for shipments on Government bills of lading.

(vi) Name and address of Contractor official (o whom payment is 1o be sent (must be the same as that in the contract
or in a proper notice of assignment).
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(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a
defective invoice.

(viil) Any othcr information or documcntation required by the contract (such as cvidence of shipment).
(ix) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.

(4) Interest penalty. An interest penalty shall be paid automatically by the designated payment office, without
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions
(a)(4)(1) through (a)(4)({ii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to
be conducted, payment may be made on the following business day without incurring a late payment interest
penalty.

(1) A proper invoice was received by the designated billing office.

(i1) A receiving report or other Government documentation authorizing payment was processed, and there was no
disagreement over quantity, quality, or Contractor compliance with any contract term or condition.

(ii1) In the case of a final invoice for any balance of funds due the Contractor for supplies delivered or services
performed, the amount was not subject to further contract settlement actions between the Government and the
Contractor.

(5) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the day after the due date,
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). This rate is referred to
as the "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about
January 1 and July 1. The interest penalty shall accrue daily on the invoice principal payment amount approved by
the Government until the payment date of such approved principal amount; and will be compounded in 30-day
increments inclusive from the first day after the due date through the payment date. That is, interest accrued at the
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to
interest penalties if not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(3) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of delects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustments will be made by the designated payment office for errors in calculating interest penalties.

(1) For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance
shall be deemed to have occurred constructively on the 7th day (unless otherwise specified in this contract) after the
Contractor delivered the supplies or performed the services in accordance with the terms and conditions of the
contract, unless there is a disagreement over quantity, quality, or Contractor compliance with a contract provision. In
the event that actual acceptance occurs within the constructive acceptance period, the determination of an interest
penalty shall be based on the actual date of acceptance. The constructive acceptance requirement does not, however,
compel Government officials to accept supplies or services, perform contract administration functions, or make
payment prior to fulfilling their responsibilities.

(ii) The following periods of time will not be included in the determination of an interest penalty:
(A) The period taken to notify the Contractor of defects in invoices submitted to the Government, but this may not
exceed 7 days (3 days for meat, meat food products, or fish; 5 days for perishable agricultural commodities, dairy

products, edible fats or oils, and food products prepared from edible fats or oils).

(B) The period between the delects notice and resubmission of the correcled invoice by the Conlraclor.
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(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.

(iii) Intcrest penaltics will not continuc to accruc after the filing of a claim for such penaltics under the clausc at
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance or on amounts temporarily
withheld or retained in accordance with the terms of the contract. Claims involving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.

(6) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if a discount for prompt payment is taken improperly. The interest
penalty will be calculated as described in subparagraph (a)(5) of this clause on the amount of discount taken for the
period beginning with the first day after the end of the discount period through the date when the Contractor is paid.
(7) Additional interest penalty. (1) If this contract was awarded on or after October 1, 1989, a penalty amount,
calculated in accordance with subdivision (a)(7)(iii) of this clause, shall be paid in addition to the interest penalty
amount if the Contractor--

(A) Is owed an interest penalty of $1 or more;

(B) Is not paid the interest penalty within 10 days after the date the invoice amount is paid; and

(C) Makes a written demand to the designated payment office for additional penalty payment, in accordance with
subdivision (a)(7)(ii) of this clause, postmarked not later than 40 days after the invoice amount is paid.

(i1)(A) Contractors shall support written demands for additional penalty payments with the following data. No
additional data shall be required. Contractors shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--

(1) If the postmark is illegible or nonexistent, the demand must have been received and annotaled with the date of
receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark is illegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such date is no later than the 40th day after payment was made.

(1ii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except--
(1) The additional penalty shall not exceed 55,000,

(2) The additional penalty shall never be less than $25; and

(3) No additional penalty is owed if the amount of the underlying interest penalty is less than $1.

(B) Il the interest penalty ceases Lo accrue in accordance with the limits stated in subdivision (a)(5)(iii) of this
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have
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accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision
(a)(7)(111)(A) of this clause.

(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on
cach scparatc payment madc for cach scparatc contract. The maximum and minimum additional penalty shall not be
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each
contract therein.

(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for
contract financing, requests for payment shall be submitted to the designated billing office as specified in this
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the 15th day after
receipt of a proper contract financing request by the designated billing office. In the event that an audit or other
review of a specific financing request is required to ensure compliance with the terms and conditions of the contract,
the designated payment office is not compelled to make payment by the due date specified.

(2) Due dates for other contract financing For advance payments, loans, or other arrangements that do not involve
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding
contract terrus or as directed by the Contracting Officer.

(3) Intercst penalty not applicable. Contract financing payments shall not be asscssed an interest penalty for payment
delays.

(c) Fast payment procedure due dates. If this contract contains the clause at 52.213-1, Fast Payment Procedure,
payments will be made within 135 days after the date of receipt of the invoice.

52.243-7 NOTIFICATION OF CHANGES (APR 1984)

(a) Definitions. "Contracting Officer," as uszd in this clause, does not include any representative of the Contracting
Officer. "Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting
Officer has so designated by written notice {a copy of which shall be provided to the Contractor) which shall refer to
this subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notily the Administrative Contracting Officer in writing,
within 2 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The idemtification of any documents and the substance of any oral communication involved in such conduct;
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seck an equitable adjustment
under this clause, including--
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(i) What contract line items have been or may be affected by the alleged change;
(i) What labor or matcrials or both have been or may be added, deleted, or wasted by the alleged change;

(i11) To the cxtent practicable, what dclay and disruption in the manncr and scquence of performance and cffect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(¢) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar aclions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government responsc. The Contracting Officer shall promptly, within 5 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either—-

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Coniractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional informalion is required, and establish the date by which it should be [urnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(1) In the contract price or delivery schedule or both; and
(i) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of properly made obsolele or excess as a result of a change confirmed by the Contracting Officer under (his
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
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disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay

resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (¢) abovc.

52.244-2 SUBCONTRACTS (AUG 1998) - ALTERNATE I (AUG 1998)
(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,

and changes and modifications to purchase orders.

(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at
FAR 52.245-18. Special Test Equipment.

(c) When this clausc is included in a fixed-price typc contract, conscnt to subcontract is requircd only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (d) or (e) of this clause.

(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds--

(1) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 3 percent of the total estimaled cost of the

contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer's written consent before placing the following subcontracts:

ALL CONSULTANTS CHARGED UNDER THE COST REIMBURSEMENT CLIN 0003

(H)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (c), (d), or (¢) of this clause, including the
following information:

(1) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.
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(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if rcquired by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;
(C) The reason cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price ncgotiated;

(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons
for the incentives, and a summary of all trade-off possibilities considered.

(2) If the Contractor has an approved purchasing system and consent is not required under paragraph (c), (d), or ()
of this clause, the Contractor nevertheless shall notify the Contracting Officer reasonably in advance of entering into
any (1) cost-plus-fixed-fee subcontract, or (ii) fixed-price subcontract that exceeds the greater of the simplified
acquisition threshold or 5 percent of the total estimated cost of this contract. The notification shall include the
information required by paragraphs (f)(1)(1) through (f)(1)(iv) of this clause.

(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(1).

(1) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the

Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.
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() The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart
44.3,

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during
ncgotiations:
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52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

www.arnet. gov

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The usc in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chaptcr 1) clausc with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract cf any Defense Federal Acquisition Regulation Supplement (48 CFR
Chaptcr 1) clausc with an authorized deviation is indicated by the addition of "(DEVIATION)" aftcr the namc of the
regulation.

252.204-7005 ORAL ATTESTATION OF SECURITY RESPONSIBILITIES (NOV 2001)

(a) Contractor employees cleared for access to Top Secret (TS), Special Access Program (SAP), or Sensitive
Compartmented Information (SCT) shall attest orally that they will conform to the conditions and responsibilities
imposed by law or regulation on those granted access. Reading aloud the first paragraph of Standard Form 312,
Classified Information Nondisclosure Agreement, in the presence of a person designated by the Contractor for this
purpose, and a witness, will satisfy this requirement. Contractor employees currently cleared [or access 1o TS, SAP,
or SCI may attest orally to their security responsibilities when being briefed into a new program or during their
annual refresher briefing. There is no requirement to retain a separate record of the oral attestation.
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(b) If an employee refuses to attest orally to security responsibilities, the Contractor shall deny the employee access
to classified information and shall submit a report to the Contractor's security activity.

(End of clause)
252.232-7007  LIMITATION OF GOVERNMENT'S OBLIGATION (AUG 1993)

(a) Contract line item(s) are incrementally funded. For these item(s), the sum of at least $300,000 of the total price is
presently available for payment and allotted to this contract. An allotment schedule is set forth in paragraph (i) of
this clause.

(b) For items(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which
the total amount payable by the Government, including reimbursement in the event of termination of those item(s)
for the Government's convenience, approximates the total amount currently allotted to the contract. The Contractor
will not be obligated to continue work on those item(s) beyond that point. The Government will not be obligated in
any event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) regardless of
anything to the contrary in the clause entitled "TERMINATION FOR THE CONVENIENCE OF THE
GOVERNMENT." As used in this clause, the total amount payable by the Government in the event of termination
of applicable contract line item(s) for convenience includes costs, profit and estimated termination settlement costs
for those item(s).

(¢) Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this clause, the Contractor will
notify the Contracting Officer in writing at Icast nincty days prior to the date when, in the Contractor's best
judgment, the work will rcach the point at which the total amount payable by thc Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount then allotted to the contract for
performance of the applicable item(s). The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable line items up
to the next scheduled date for allotment of funds identified in paragraph (i) of this clause, or to a mutually agreed
upon substitute date. The notification will also advise the Contracting Officer of the estimated amount of additional
funds that will be required for the timely performance of the item(s) funded pursuant to this clause, for subsequent
period as may be specified in the allotment schedule in paragraph (i) of this clause, or otherwise agreed to by the
parties. If after such notification additional funds are not allotted by the date identified in the Contractor's
notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional
funds have not been allotted, pursuant to the clause of this contract entitled "TERMINATION FOR THE
CONVENIENCE OF THE GOVERNMENT™".

(d) When additional funds are allotted for continued performance of the contract line item(s) identified in paragraph
(a) of this clause, the parties will agree as to the period of contract performance which will be covered by the funds.
The provisions of paragraph (b) through (d) of this clause will apply in like manner (o the additional allotied funds
and agreed substitute date, and the contract will be modified accordingly.

(e) If. solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing,
and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any such
equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause
cntitled "disputes.”

(f) The Government may at any time prior to termination allot additional funds for the performance of the contract
line item(s) identified in paragraph (a) of this clause.

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"DEFAULT." The provisions of this clause are limited (o work and allotment of funds for the contract line item(s)
set forth in paragraph (a) of this clause. This clause no longer applies once the contract if fully funded except with
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regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs (d) or
(e) of this clause.

(h) Nothing in this clause affects the right of the Government to this contract pursuant to the clause of this contract
cntitled "TERMINATION FOR CONVENIENCE OF THE GOVERNMENT."

(1) The parties contemplate that the Government will allot funds to this contract in accordance with the following
schedule:

On execution of contract.....$300,000 via issuance of a task order under this contract
Each of the following years that the contract is in place.....$300,000 via issuance of a task order under this contract

(End of clause)
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SECTION J List of Documents, Exhibits and Other Attachments
PART III - LIST OF DOCUMENTS. EXHIBITS. AND OTHER ATTACHMENTS
SECTION J — LIST OF ATTACHMENTS AND EXHIBITS
TITLE DATE NO. OF PAGES
Scope of Work SW-ZZ-16-01 (included under Section C of the Contract) 20 Mar 02 4
EXHIBITS
I Award Term Plan Undated 10
IT Contract Data Requirements List (CDRLs) 15 Aug 01 8
1 DD Form 254, Contract Security Classification
Specification 1 Apr 02 19
v Government Labor Categories Undated 2
\% Contractor Fixed-Prices Per FY/Labor Category Undated 1

Contractor’s representations and certifications and the complete proposal submitted 31 Oct 01 (and all revisions
thereto), are incorporated herein by reference.
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AWARD-TERM PLAN
FOR

SYSTEMS ENGINEERING & TECHNICAL ASSISTANCE CONTRACT (SETAC)
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I. Introduction
a. This award-tcrm plan is the basis for cvaluation of the contractor’s performance and for presenting an asscssment
of that performance to the Term Determining Official (TDO) in accordance with the Award- Term Incentive clause

included in Scction H of the Systems Engincering and Technical Assistance Contract (SETAC).

b. For the purpose of this plan, the term “contractor” is intended to include the prime contractor and all
subcontractors and team members.

c. The contractor may earn extensions to the contract period of performance on the basis of exceptional
performance under this contract. Contract extensions earned will be implemented thru the issuance of unilateral
contract modifications based upon award points earned as determined by the TDO.

d. This plan describes the specific criteria and procedures to be used to assess the contractor’s performance and to
determine the amount of award-term points earned.

. Changes to this plan will be made in accordance with Part V., below.

II. Organizational Structure for Award-Term Administration

The award-term organization includes the TDO and an Award-Term Review Board (ATRB). The ATRB consists of
a chairperson, the contracting officer, a recorder, other functional area participants, Task Order Monitors (T/OMs),
and an Advisor. Thc following appointments will bc made by scparatc appointment documents:

(1) The TDO is to be appointed by the Principal Assistant Responsible for Contracting (PARC).

(2) The ATRB chairperson is to be appointed by the TDO.

III. Responsibilities

a. Term Determining Official. The TDO approves any significant changes to this plan. The TDO reviews the
recommendation(s) of the ATRB, considers all pertinent data, and determines the earned award-term points for each
evaluation period. The TDO appoints the ATRB Chairperson.

b. Award-Term Review Board Chair. The ATRB chairperson chairs the meetings of the ATRB and will brief the
TDO on the award-term points status (rom previous evaluation periods. In addition, the ATRB chairperson will
brief on the ATRB’s recommended award-term-points for the instant evaluation period. The ATRB chairperson will
also brief award-term plan changes, applicable to future award-term points, to the TDO.

c. Award-Term Review Board. ATRB members review evaluations of the contractor’s performance, consider all
information from pertinent sources, prepare interim performance reports (if applicable) and develop an award-term
points recommendation to be presented to the TDO. The ATRB may also recommend changes to this plan. An
assessment of the contractor’s performance will be done on a yearly basis.

d. ATRB Recorder. The ATRB recorder is responsible for coordinating the administrative actions required by the
TDO, ATRB and T/OMs. This includes: 1) receipt, processing, and distribution of evaluation reports from all
required sources; 2) scheduling and assisting with internal evaluation milestones, such as briefings; and 3)
accomplishing other actions required to ensure the smooth operation of the award-term process. The ATRD
recorder is a non-voting member.

e. Contracting Officer. The contracting officer is the liaison between contractor and government personnel.
Subsequent to the TDO decision, the contracting officer evaluates the award-term points available and modifies the
contract period of performance, if necessary, to reflect the decision.
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f. Task Order Monitors. T/OMs maintain written records of the contractor’s performance in their assigned
evaluation area(s) so that a fair and accurate evaluation is obtained. T/OMs prepare interim and end-of-period

cvaluation reports as dirccted by the ATRB.

g. Advisor Mcmber. A representative of the Legal Office of Counscl may scrve as a non-voting advisor to the
ATRB.

IV. Award-Term Processes

a. Available Award-Term Points. In accerdance with the contract’s Award-Term Incentive clause, the carned
award-term points will be based on the contractor’s performance during each evaluation period for all ongoing task
orders that have been issued under the contract. The available points for each evaluation period are shown in
Appendix A-1.

b. Evaluation Criteria. It is envisioned the evaluation criteria and their relative weight will change during the life of
the contract due to evolving technical requirements. The award-term points allocation will be reviewed/revised each
year based on changing technical requirements. In accordance with Part V. below, the contracting officer will
provide specific notice in writing to the contractor of any changes to the evaluation criteria prior to the start of an
evaluation period, if no change is received, the same criteria specified for the preceding period will be used in the
subsequent evaluation period.

c. Interim Evaluation Process. Interim evaluations charting the contractor’s performance and highlighting areas of
government concern may be conducted at any time during the performance period at the discretion of the contracting
officcer. As dirccted by the ATRB Chairperson, T/OMs will submit their cvaluation reports to the ATRB for review.
The ATRB Chairperson will determine the interim evaluation results and will notify the contractor of the strengths
and weaknesses for the current evaluation period. The contracting officer may also issue letters at any other time it is
deemed necessary to highlight areas of government concern.

d. End-of-Period Evaluations. The ATRB recorder notifies each ATRB member and T/OMs 30 calendar days
before the end of the evaluation period. The contractor presents its written self-assessment. T/OMs submit their
evaluation reports to the ATRB 14 calendar days after the end of the evaluation period. The ATRB Chairperson
prepares its evaluation report and recommendation of earned award-term points. The ATRB Chairperson briefs the
evaluation report and recommendation to the TDO within 35 calendar days after each evaluation period. The TDO
determines the overall grade and earned award-term points for the evaluation period within 45 calendar days after
each evaluation period. The TDO letter informs the contractor of the earned award-term points and the total
cumulative points. Upon the accumulation of sufficient award-term points, the contracting olficer issues the
appropriate contract document within 45 calendar days after the TDO’s determination is made authorizing award
extension or reduction reflecting the earned award-term amount.

e. Contractor’s Self-Assessment. The contractor’s self-evaluation is submitted to the contracting officer within 10
calendar days after the end of the evaluation period. This written assessment of the contractor’s performance
throughout the evaluation period may also contain any information that may be reasonably expected to assist the
ATRB in evaluating the contractor’s performance. The contractor’s self-assessment may not exceed 5 pages.

V. Award-Term Plan Change Procedures.

Changes to this plan will require formal modification of the contract. The Government may unilaterally change this
plan at any time prior to the beginning of an evaluation period for which the changes apply. The contractor may
recommend changes to the plan no later than 90 days prior to the beginning of an evaluation period for which the

changes apply. Changes to this plan that are applicable to a current evaluation period will be made by mutual
consent of both parties.
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APPENDIX A-1
AWARD-TERM ALLOCATION BY EVALUATION PERIODS

The award-term earned by the contractor will be determined at the completion of each evaluation period. The initial
cvaluation pcriod will start on the datc of contract award. All cvaluation periods will be onc year in length with the
exception of the first period which will be six months. The award-term points shown corresponding to each period
are the maximum available award-term amount that can be earned during that particular period.

Evaluation Period Start Length Available Award-Term
Flrst . Comrdct A‘Mrd vvvvvvvvvvvvvvvvvvv 6m0mhs vvvvvvvvvvvvvvvvvvvvvvvvvvvvvvvvvvvvvv ( +0r )0 AWdrd Pomts vvvvvvvvvvv
Second At Month 7 | one year (+ or -) 25 Award Points
Third At Month 19 one year (+ or -) 25 Award Points

NOTE: All active orders will be included in a single evaluation for that period.

APPENDIX A-IT
EVALUATION CRITERIA

Total Points

Area of Evaluation Weight (Maximum Achievable)

1. Program Managcment 30% 7.5
2. Cost Control (Pass Thru) 20% 5
3. Technical 20% 5
4. Schedule/Deliverables 15% 3.75

5. Subcontract/Teaming Goals 15% 3.75
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Performance Category Evaluation Weight
Program Management :
: Problem Resolution 70%
Reports and Deliverables 30%
Cost Control (Pass Thru) 5
: Cost Control 70%
Pass Thru 30%
| Technical 5
: Capability of Personnel Utilized 70%
Problem Resolution 30%
Schedule/Deliverables :
: Response (0 Governmenl/Customer Direction 70%
Planning and Scheduling 30%
Subcontract Goals/Teaming Arrangements 100%

1. Program Management: The contractor’s ability to effectively resolve problems and establish and maintain verbal
and/or written communication with the government and/or customer points of contacts (POCs). Adhere to schedules
set forth in the Contracts Data Requirement Lists.

2. Cost Control (Pass Thru): The contractor’s ability to control the effective pass-thru costs within the guidelines
mandated by the contract. The ability to exercise appropriate discretion in cost reduction practices, techniques,
methods and operations procedures; and provide accurale and timely financial reports as set forth in the CDRLs.

3. Technical: The contractor’s ability to obtain and retain personnel required to complete tasks; ability to complete
all task order requirements; degree ol government lechnical direction required (o solve problems that arise during
performance.

4. Schedule/Deliverables: The contractor’s ability to respond to government/customer direction so as to meet
government/customer imposed planning and schedule requirements set forth in the approved work plan.

5. Subcontract/Team Goals: The contractor’s ability to meet or exceed subcontracting goals set forth in the
contractor’'s SETAC specific Small Business Subcontracting Plan (applicable to large businesses only). The
contractor’s ability to adhere to subcontract limitations and teaming agreements.
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APPENDIX A-III
AWARD-TERM CONVERSION TABLE

Adjectival Rating

Range of Evaluation
Rating/Award Points

Description

Exceptional

12010 425

Of exceptional merit; exemplary performance in a
timcly, cfficicnt and cconomical manncr; very minor (if
any) deficiencies with no adverse effect on overall
performance.

Very Good

C+13 10 +19

Very cffective performance, fully responsive to contract;
contract requirements accomplished in a timely, efficient !
and economical manner for the most part; only minor :
deficiencies.

Satisfactory

4610+12

Meets or slightly exceeds minimum acceptable
standards; adequate results; reportable deficiencies with
identifiable, but not substantial, effects on overall
perflormance.

Marginal

+lto+5

Barely meets minimum acceptable standards; reportable
deficiencies with identifiable effects on overall
performance.

Unsatisfactory

Does not meet minimum acceptable standards in one or
more areas; reporlable deficiencies with subslantial
effect on overall performance.
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The following is a summary of the principal actions involved in determining the cvaluation ratings for the cvaluation

periods and the award-term earned for award-term periods.

. ACTION | SCHEDULE
T/OMs assess performance and discuss results Ongoing.

. with contractor.

T/OMs submit “interim evaluations” as directed by As required.
| the ATRB Chairperson.

ATRB Recorder notifies ATRB and T/OMs of NTL 30 days before end of evaluation
¢ evaluation milesiones and establishes date and . period.0
! time for the ATRB to megt.

Contractor submits self-evaluation. NLT 10 days after end of evaluation period.

T/OMs submit end-of-period evaluation reports. NLT 14 days after end of evaluation period.

ATRB Recorder consolidates all evaluation reports NLT 30 days after end of evaluation period.

i and other pertinent data for the ATRB.

ATRB meets and develops a reccommended rating  : NLT 35 days after end of evaluation period.

- for each evaluation area and for overall contract
i performance. ATRB forwards the performance
¢ evaluation report to TDO

TDO renders decision and forwards to contracting NLT 45 days after end of evaluation period.

i officer
Appropriate award-term document issued to the NLT 45 days after TDOs determination is
: contractor. . made authorizing award extension.

The ATRB Recorder will establish subsidiary actions and schedules, as necessary, to meet the above schedules.
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APPENDIX A-V
GENERAL INSTRUCTIONS FOR TASK ORDER MONITORS (T/OMs)

1. Monitoring and Assessing Performance

a. T/OMs will prepare outlines of their assessment plans, and discuss them with appropriate contractor
personnel and customers to assure complete understanding of the evaluation and assessment process.

b. T/OMs will plan and carry out on-site assessment visits, as necessary.

¢. T/OMs will conduct all assessments in an open, objective and cooperative spirit so that a fair and accurate
¢valuation is obtained. This will ensure that the contractor receives accurate and complete information from which
to plan improvements in performance. Positive performance accomplishments should be emphasized just as readily
as negative ones.

d. The T/OM will discuss the assessment with contractor personnel as appropriate, noting any observed
accomplishments and/or deficiencies. This affords the contractor an opportunity to clarify possible
misunderstandings regarding areas of poor performance and to correct or resolve deficiencies.

¢. T/OMs must remember (hat contacts and visits with the contractor personnel are o be accomplished within
the context of official contractual relationships. Monitors will avoid any activity or association that might cause, or
give the appearance of, a conflict of interest.

f. T/OM discussions with contractor pcrsonncl arc not to be uscd as an attempt to instruct, to direct, to
supervise or to control these personnel in the performance of the contract. The role of the monitor is to monitor,
assess and evaluate, not to manage the contractor’s effort.

2, Documenting Evaluation/Assessment

a. T/OMs will prepare a formal Performance Monitor Report as directed by the ATRB Chairperson and submit
it to the ATRB Recorder in accordance with the following instructions.

b. Performance Requirements — Include a performance score and the numerical results (i.e, number of
customers contacted, number of customers who responded).

¢. Performance Categories — Include an impact statement and performance score.

d. Evaluation of any areas included in the Statement of Work, or any new tasks, which are not explicitly
covered by an existing performance requirement may be evaluated by an individual write-up on the event.
Individual events that are covered by an existing performance requirement may also be written up separately if the
significance of the event warrants it.

¢. Notification of deficiencies and weaknesses shall be made as soon as possible after identification of the
deficiency so that corrective action may be taken. The contractor and performance monitors shall not delay this
notification until the submission of the end of period evaluations.
3. Verbal Reports

T/OMs will be prepared 1o make verbal reports of their evaluations and assessments as required by the ATRB
Chairperson.

CONTRACT DATA REQUIREMENT'S LIST Form Approved
(! Data Item) OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated 10 average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
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burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington,
Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the Government lssuing Contracting Officer tor the Contract/PR NO listed in Block E.
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Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.
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burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington,
Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.

0002

B. EXHIBIT C.

A

CATEGORY:

TDP

™ OTHER

D. SYSTEM/ITEM
SETAC

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

A004

2. TITLE OF DATA ITEM

TECHNICAL REPORT-STUDY/SERVICES

3. SUBTITLE

SPECIAL REPORT

4. AUTHORITY
DATA ACQUISITION DOC NO.)

5. CONTRACT REFERENCE

6. REQUIRINC OFFICE

DI-MISC-20508 SOW PARA 6.1.1
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT ASREQ SEE BLK 16 b. COPILS
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final

N/A SEE BLK 16 Draft

N/A F Reg Repro
16. REMARKS
CONTRACTOR FORMA'T ACCEPTABLE. SEE BI.OCK 16
DID FORMAT AND CONTENT SHALL SERVE AS A GUIDE. THE
FREQUENCY OF REPORTING, DISTRIBUTION, AND NUMBER OF COPIES
SHALL BE DIRECTED IN INDIVIDUAL TASK ORDERS.
TIST EACH T/O-I. EVEL REPORT IN ET.LECTRONIC MONTHI.Y
DELIVERABLES LISTING.

15. TOTAL -—> 2

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE Page _4 of 8 Pages

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)

Previous editions are obsolete




DASG60-02-D-0010

Page 62 of 90

CONTRACT DATA REQUIREMENTS LIST

(I Data Item)

Form Approved
OMB NO. 0794-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington,
Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

0002

A

TDP ™

OTHER

D. SYSTEM/ITEM
SETAC

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

A00S

2. TITLE OF DATA ITEM

TECHNICAL REPORT-STUDY/SERVICES

3. SUBTITLE

FINAL REPORT

4. AUTHORITY

5. CONTRACT REFERENCE

6. REQUIRINC OFFICE

DATA ACQUISITION DOC NO.)

DI-MISC-20508 SOW PARA 6.1.1
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14.

LT STATEMENT ASREQ SEE BLK 16 b. COPILS
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final

N/A ASREQ Draft

A F Reg Repro
16. REMARKS SEE BI.LOCK 16
CONTRACTOR FORMA'T' ACCEPTABLE.
DID FORMAT AND CONTENT SHALL SERVE AS A GUIDE. THE
FREQUENCY OF REPORTING, DISTRIBUTION, AND NUMBER OF COPIES
SHALL BE DIRECTED IN INDIVIDUAL TASK ORDERS.
TIST EACH T/O-I. EVEL REPORT IN ET.LECTRONIC MONTHI.Y
DELIVERABLES LISTING.
APPROVAL: G30/C30

15. TOTAL -—> 2

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
17. PRICE GROUP 18 ESTIMATED TOTAL PRICE Page _Sof 8 Pages

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)

Previous editions are obsolete
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CONTRACT DATA REQUIREMENTS LIST
(I Data Item)

Form Approved
OMB NO. 0794-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington,
Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.

0002

B. EXHIBIT C.

A

CATEGORY:
TDP

™

OTHER

D. SYSTEM/ITEM
SETAC

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

A006

2. TITLE OF DATA ITEM
CONFERENCE MINUTES

3. SUBTITLE

4. AUTHORITY

DATA ACQUISITION DOC NO.)

5. CONTRACT REFERENCE

6. REQUIRINC OFFICE

DI-A-7089 SOW PARA 313
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT ASREQ ASREQ b. COPILS
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final

N/A ASREQ Draft

N/A F Reg Repro
16. REMARKS *SEF RIK 16
SUBMIT IN ACCORDANCE WITH TASK ORDER. SUBMIT 5 BUSINESS
DAYS AFTER COMPLETION OF MEETING BEING REPORTED.
FORMAT AND CONTENT SHALL BE IN ACCORDANCE WITH T/O
DIRECTION. ABSENT SPECIFIC DIRECTION, CONTRACTOR FORMAT IS
ACCFPTARIE.
SUBMIT ONE COPY TO THE APPLICABLE TASK ORDER MONITOR.
LIST EACH T/O-LEVEL REPORT IN ELECTRONIC MONTHLY
DELIVERABLES LISTING.

15. TOTAL -—> 2

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE Page 6 of 8 Pages

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)

Previous editions are obsolete
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CONTRACT DATA REQUIREMENTS LIST
(I Data Item)

Form Approved
OMB NO. 0794-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington,
Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.

0002

B. EXHIBIT C. CATEGORY:

TDP

™ OTHER

A

D. SYSTEM/ITEM
SETAC

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

A007 DATA ACCESSION

2. TITLE OF DATA ITEM

LISTINTERNAL DATA

3. SUBTITLE

4. AUTHORITY
DATA ACQUISITION DOC NO.)

5. CONTRACT REFERENCE

6. REQUIRINC OFFICE

DI-A-3027A SOW PARA 6.1.1
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14. DISTRIBUTION

LT STATEMENT ASREQ ASREQ b. COPILS
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final

N/A ASREQ Draft

N/A F Reg Repro
16. REMARKS SEE BI.LOCK 16
CONTRACTOR FORMA'T ACCEPTABLE.
SUBMIT WITH MONTHLY DELIVERABLES LISTING.
SELECTED DOCUMENTS UPON REQUEST.

15. TOTAL -—> 2

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
17. PRICE GROUP 18. ESTIMATED TOTAL PRICE Page 7 of 8 Pages

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)

Previous editions are obsolete
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CONTRACT DATA REQUIREMENTS LIST
(I Data Item)

Form Approved
OMB NO. 0794-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington,
Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER
0002
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
SETAC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A008 TEMPEST CONTROL OFFICER APPOINTMENT
4. AUTHORITY S. CONTRACT REFERENCE 6. REQUIRING OFFICE
(DATA ACQUISITION DOC NO.)
DI-ADMN-80221 SOWPARA 213
7. DD 250 REQ 9. DIST 10. FREQ 12. DATE OF FIRST SUB 14.
LT STATEMENT ASREQ ASREQ b. COPILS
8. APP CODE REQUIRED 11. AOD 13. DATE OF SUBSEQ SUB a. ADDRESSEE Final
N/A ASREQ Draft
A F Reg Repro
16. REMARKS *SEF RIK 16
CONTRACTOR FORMA'T' ACCEPTABLE.
APPROVAL: G15/C15
15. TOTAL -—> 2
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
17. PRICE GROUP 18 ESTIMATED TOTAL PRICE Page 8 of 8 Pages

DD Form 1423-1, JUN 50 (COMPUTER GENERATED) Previous editions are obsolete
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Labor Category Notes

NOTE 1: Dcgrec from an accredited institution required in cnginecring, scicnce, or other ficld relevant to support in
which the individual is performing.

NOTE 2: A Master's degree may be substituted for two (2) vears experience. A Doctorate degree may be
substituted for four (4) years of experience.

NOTE 3: Formal training in the area of expertise may be substituted for experience on a one-to-one basis.

NOTE 4: Experience may be substituted for degree requirements as follows: 4 vears experience for bachelors, 3
years experience for masters; 3 years experience for Doctorate (i.¢., if someone had a high school diploma, he/she
would require 10 vears of related experience to that already shown in the matrix for a particular labor category
requiring a Doctorate).

NOTE 5: Technician (Level 1) — Provides direct support to more senior technicians in their key areas of expertise
such as research, design. development, testing, manufacturing process improvements, or other fields.

Technician (Level II) — Provides skilled expertise in a key area needed to support task areas such as research, design,
development, tesling, manulacturing process improvement, or other ficlds of tasking,.

Technician (Level III) — Provides highly skilled expertise in a key area needed to support task areas such as
rescarch, design, development, testing, manufacturing process improvement, or other ficlds of tasking.

Technician (Level IV) — Must have demonstrated detailed specialized technical expertise in the area needed to
support the task. A college degree is preferred but not required.

NOTE 6: Consultant — A highly skilled and extremely knowledgeable individual (utilized for short term efforts
and/or on an intermittent, part time basis) who has meticulous, comprehensive knowledge of a specific space or

defense technology, technical, or operational area which include, but are not limited to, propulsion, optics, radar,
directed energy, or communications.

NOTE 7: Production Engineering Support — Experience in production scheduling/scheduling assessment;
development of manufacturing cost estimates; evaluation and verification of tolerances, yields, and cycle times;
establishment of SOW requirements for Low Rate Initial Production and Initial Production Facilitization; production
assessmeni and evaluation of production and quality processes, tooling, and test equipment; validation of production
lines; development of Product Process Verification Folders; evaluation of Transition/Manufacturing Plans;
producibility analyses of system and subsystem components; material/process trade-off studies, manufacturing risk
assessment/miligation; and participation in Production Readiness Risk Assessments.

Contractor-Site Fixed Price Per DPPH

Labor Category

Engineer Level I 0-2

Engincer Level II 2-4

Engineer Level 111 4-6

Engineer T.evel IV 6-9

Engineer Level V 9-12

Engineer Level VI 12-16

Engincer Level VII 16+

Engineer Level VIII 25+

Analyst Level I 0-2




Analyst Level T 2-4

Analyst Level 11T 4-6

Analyst Level IV 6-9

Analyst Level V 9-12

Analyst Level VI 12-16

Analyst Level VII 16+

Analyst Level VIII 25+

Production Eng Level I 2-4

Production Eng Level II 4-6

Production Eng Level 111 6-9

Production Eng Level IV 9-12

Production Eng Level V' 12-15

Production Eng Level VI 15-20

Production Eng Level VII 20-25

Production Eng Level VIII 25+

Programmer Level I 0-3

Programmer Level II 4-7
Programmer Level IIT 8-12

Programmer Level IV 12+

Senior Principal Investigator Level I 25

Sr Principal Investigator Level II 30*

Sr Principal Investigator Level III 35+*

Sr Mgmt/Tech Staff Level I 10

Sr Mgmt/Tech Staff Level II 12

Sr Mgmt/Tech Staff Level III 15

Sr Mgmt/Tech Stafl Level IV 19+

Government-Site Fixed Price Per DPPH

Labor Category

Engineer Levell 0-2
Engineer Level 1T 2-4

Engincer Level IIT 4-6

Engineer Level 1V 6-9

Engineer Level V 9-12

Engineer Level VI 12-16
Engineer Level VII 16+

Engineer Level VIII 25+

Analyst Level I 0-2

DASG60-02-D-0010
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Analyst Level T 2-4

Analyst Level 11T 4-6

Analyst Level IV 6-9

Analyst Level V 9-12

Analyst Level VI 12-16

Analyst Level VII 16+

Analyst Level VIII 25+

Production Eng Level I 2-4

Production Eng Level II 4-6

Production Eng Level 111 6-9

Production Eng Level IV 9-12

Production Eng Level V' 12-15

Production Eng Level VI 15-20

Production Eng Level VII 20-25

Production Eng Level VIII 25+

Programmer Level I 0-3

Programmer Level II 4-7
Programmer Level IIT 8-12

Programmer Level IV 12+

Senior Principal Investigator Level I 25

Sr Principal Investigator Level II 30*

Sr Principal Investigator Level III 35+*

Sr Mgmt/Tech Staff Level I 10

Sr Mgmt/Tech Staff Level II 12

Sr Mgmt/Tech Staff Level III 15

Sr Mgmt/Tech Stafl Level IV 19+

Technician Level I 0-5

Technician Level II 3-10

Technician Level IIT 10-15

Technician Level IV 15+

DASG60-02-D-0010
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