



## Section C - Descriptions and Specifications



### STATEMENT OF WORK

#### Project Analysis, Evaluation, and Support Statement of Work

1.0 Project Analysis, Evaluation, and Support. The contractor shall perform independent analysis in support of the THAAD Project Manager and senior leadership to develop and integrate technical information for possible integration and data fusion in support of the THAAD mission efforts. This effort requires support for integrated system effectiveness analysis, demonstrations, experiments, and tests as designated by the government.

1.1 Database Development and Tracking. Analysis will include the development, upgrade and maintenance of a database to track the status of the THAAD development as well as issues and proposed solutions. Develop and maintain additional data as required to facilitate a knowledge base that allows analysis of current status of the entire THAAD missile development activities of possible future support of THAAD mission efforts.

1.2 Reporting Analysis Results. Results of analyses will be provided as briefings, inputs to program review plans, or technical reports as required. The reports will be of the quality and content such that if the recommended course of action is acceptable to the THAAD Project Office management, the report may be provided to senior management levels above the Project Office.

1.3 Program Reviews. The contractor shall host, support, and attend demonstrations, flight tests, study advisory groups, program reviews, and other related meetings as designated by the Project Office. The contractor shall support the preparation for and execution of THAAD Segment and System Requirements Specification and Design Reviews. The contractor shall present program information, obtain data, and assess the status of technology development and program progress to develop recommendations for implementing the tasks and plans for future tasks.

1.4 Milestone Decision Assessments. Provide milestone decision program support and technical/programmatic analysis and recommendations in the preparation of the documentation required to support the milestone decision process.

1.5 Interface with other THAAD Contractors. The contractor shall interface, as required, with the THAAD prime contractor, Lockheed Martin Space Systems Company, Sunnyvale, CA and Huntsville, AL and their subcontractors as well as other SETA contractors in performance of this task order.



PERIOD OF PERFORMANCE

PERIOD OF PERFORMANCE: 24 APR 02 – 31 DEC 05

