

UNITED STATES ARMY SPACE & MISSILE DEFENSE COMMAND / ARMY FORCES STRATEGIC COMMAND SPACE & MISSILE DEFENSE FUTURE WARFARE CENTER Warfighter Modeling, Simulation, Analysis and Integration Support (WMSA&IS) Task Requirement Information Package (TRIP)																												
1. NAME OF TASK/EFFORT: CYBER/CNA/CNO/EW M&S SUPPORT (Sample Task Order 0001)																												
2. This action is <input type="checkbox"/> a new requirement previously performed under Contract # _____ and/or Task Order _____ OR <input checked="" type="checkbox"/> a new requirement (with no precedence).																												
3. TASK SPONSOR ORGANIZATION: U. S. Army Space and Missile Defense Command / Army Forces Strategic Command																												
4. INTRODUCTION: U.S. Army Space and Missile Defense Command (SMDC)/Army Strategic Command (ARSTRAT), as the Army Service Component to USSTRATCOM, conducts space operations and provides planning, integration, control and coordination of Army forces and capabilities in support of USSTRATCOM missions and conducts mission related research, development, and acquisition in support of Army Title 10 responsibilities.																												
5. DESCRIPTION OF WORK TO BE PERFORMED (Brief description of the effort and how the Project fits within the WMSA&IS PWS): The U.S. Army Space and Missile Defense Future Warfare Center (SMDFWC) requires support in developing a roadmap that will identify M&S areas of opportunities in Cyber / Computer Network Attack (CNA) / Computer Network Operations (CNO) / Electronic Warfare (EW), including remedies for Cyber/CNA/CNO/EW deficiencies in M&S. The support required is consistent with the specific WMSA&IS PWS paragraph 3.5, titled "Data Collection and Synthesis." THE COMPLETE TASK ORDER PWS IS AN ATTACHMENT TO THIS DOCUMENT.																												
6. GOVERNMENT FURNISHED EQUIPMENT: None.																												
7. MATERIALS REQUIREMENTS: None.																												
8. TRAVEL REQUIREMENTS: None.																												
9. SECURITY REQUIREMENTS: <input type="checkbox"/> APPLICABLE <input checked="" type="checkbox"/> NOT APPLICABLE: Effort completed under this TO requires access Sensitive Compartmented Information (SCI) data. The SCI access is allowable in accordance with the DD Form 254, Contract Security Classification Specification, incorporated into the contract under which this TO will be executed. <input type="checkbox"/> APPLICABLE <input checked="" type="checkbox"/> NOT APPLICABLE: Performance of this TO will require access to Special Access Program (SAP) information. Highest classification of Required Data Access: <u>SECRET</u> All personnel performing this task order must have a <u>SECRET</u> or higher Security Clearance.																												
10. WAR ZONE REQUIREMENTS: <input type="checkbox"/> APPLICABLE <input checked="" type="checkbox"/> NOT APPLICABLE: Support outside the United States is required under this effort. Applicable clauses will be included in this task order.																												
11. DELIVERABLES: The following deliverables are required. <table border="0"><tr><td><input checked="" type="checkbox"/> YES</td><td><input type="checkbox"/> NO</td><td>A001 Funds and Manhour Expenditure Report</td></tr><tr><td><input type="checkbox"/> YES</td><td><input checked="" type="checkbox"/> NO</td><td>A002 Status Report (Management / In-Process Reviews)</td></tr><tr><td><input type="checkbox"/> YES</td><td><input checked="" type="checkbox"/> NO</td><td>A003 Status Report (Technical)</td></tr><tr><td><input checked="" type="checkbox"/> YES</td><td><input type="checkbox"/> NO</td><td>A005 Technical Report-Study/Services (Final Report)</td></tr><tr><td><input type="checkbox"/> YES</td><td><input checked="" type="checkbox"/> NO</td><td>A006 Software Development Plan</td></tr><tr><td><input type="checkbox"/> YES</td><td><input checked="" type="checkbox"/> NO</td><td>A007 Software Product Specifications (SPS)</td></tr><tr><td><input type="checkbox"/> YES</td><td><input checked="" type="checkbox"/> NO</td><td>A008 Presentation Materials</td></tr><tr><td><input type="checkbox"/> YES</td><td><input checked="" type="checkbox"/> NO</td><td>A009 Conference Minutes</td></tr><tr><td><input type="checkbox"/> YES</td><td><input checked="" type="checkbox"/> NO</td><td>OTHER</td></tr></table>		<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	A001 Funds and Manhour Expenditure Report	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A002 Status Report (Management / In-Process Reviews)	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A003 Status Report (Technical)	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	A005 Technical Report-Study/Services (Final Report)	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A006 Software Development Plan	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A007 Software Product Specifications (SPS)	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A008 Presentation Materials	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A009 Conference Minutes	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	OTHER
<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	A001 Funds and Manhour Expenditure Report																										
<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A002 Status Report (Management / In-Process Reviews)																										
<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A003 Status Report (Technical)																										
<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	A005 Technical Report-Study/Services (Final Report)																										
<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A006 Software Development Plan																										
<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A007 Software Product Specifications (SPS)																										
<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A008 Presentation Materials																										
<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	A009 Conference Minutes																										
<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	OTHER																										

12. ASSIGNMENT OF RIGHTS: DFARS 252.227-7020, “Rights in Special Works” clause will be invoked: <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO
13. ESTIMATED PERIOD OF PERFORMANCE: The period of performance for this effort shall not exceed 3 months from date of task order award.
14. FUNDING: <input checked="" type="checkbox"/> RDT&E <input type="checkbox"/> O&M <input type="checkbox"/> OTHER IF FUNDING IS RDT&E, WILL THE TASK BE INCREMENTALLY FUNDED? <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO
15. OTHER INSTRUCTIONS: Direct contact with the technical office and/or task order monitor concerning this effort is not permitted prior to task order award. Any questions pertaining to this requirement must be submitted in writing from the WMSA&IS prime contractors to the USASMDC/ARSTRAT Contracting Officer. This competitive TO action is a “best value” competition and not intended to be a “price” competition. This TO will be awarded to the contractor with the proposal which represents the overall best value to the government considering an assessment of the evaluation criteria. An electronic version of the Technical and Management Work Plan and Price Proposal is due to the USASMDC/ARSTRAT Contracting Officer and the USASMDC/ARSTRAT COR within fourteen (14) days from RFP release. REFERENCE Contract Clause H-5 “TASK ORDER PROCEDURES” and Attachment 14, “TMWP Preparation Instructions.”