CONTRACT DATA REQUIREMENTS LIST *(1 Data Item)*	*Form Approved* *OMB NO. 0704-0188*

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER
0006	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
INSTALLATION PROTECTION PROGRAM (IPP)		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A001	TECHNICAL AND MANAGEMENT WORK PLAN	TECHNICAL DIRECTIVE MANAGEMENT PLAN

4. AUTHORITY *(DATA ACQUISITION DOC NO.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-MGMT-81117/M	SOW SECTION C.2.15	SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB	14. DISTRIBUTION
LT		ASREQ	PER TECHNICAL DIRECTIVE	
8. APP CODE		11. AOD	13. DATE OF SUBSEQ SUB	4. ADDRESSEE
A	F	N/A	PER TECHNICAL DIRECTIVE	

b. COPIES		
Draft	Final	
	Reg	Repro

16. REMARKS

CONTRACTOR FORMAT ACCEPTABLE.

WITH EACH NEW TECHNICAL DIRECTIVE (TD), A NEW TECHNICAL DIRECTIVE MANAGEMENT PLAN (TDMP) SHALL BE SUBMITTED THAT DESCRIBES THE PLAN FOR THAT SPECIFIC TD.

UNLESS OTHERWISE DIRECTED IN THE TD, THE DATE OF 1ST SUBMISSION SHALL BE 10 WORKING DAYS AFTER ISSUANCE OF THE TD. SUBMIT IAW SPECIFIC TD INSTRUCTIONS.

ONE ELECTRONIC COPY EACH TO SMDC-CM-CS/GUARDIAN IPP CONTRACTING OFFICER; PRODUCT MANAGER – OPS; AND PRODUCT MANAGER – PROTECTION

APPROVAL: G15/C10

REVISE PARAGRAPH 10.1.3, PAGE SIZE. AS THESE REPORTS WILL BE SUBMITTED ELECTRONICALLY, DELETE REQUIREMENTS FOR BINDING THE REPORT AND THE ALLOWANCE FOR ONE WAY FOLDOUTS. REVISE 10.2.1 AND 10.2.6 TO REQUIRE THIS INFORMATION ONLY AS IT IS UNIQUE TO THE SPECIFIC TD (I.E., DO NOT INCLUDE CONTRACT-LEVEL DATA/INFORMATION).

SEE BLOCK 16

G. PREPARED BY	15. TOTAL --->
STEVE BERTOLACCINI	

17. PRICE GROUP	H. DATE	I. APPROVED BY	J. DATE
			2 Feb 04

DD Form 1423-1, JUN 90 (COMPUTER GENERATED) *Previous editions are obsolete*

CONTRACT DATA REQUIREMENTS LIST *(1 Data Item)*	*Form Approved* *OMB NO. 0704-0188*

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER
0006	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
INSTALLATION PROTECTION PROGRAM (IPP)		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A002	DISASTER PREPAREDNESS EXERCISE EVALUATION REPORT	FINAL EVALUATION REPORT

4. AUTHORITY *(DATA ACQUISITION DOC NO.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-MISC-80394	SOW SECTION C2.8.3	SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB PROPOSAL
LT	F	ASREQ	

8. APP CODE	11. AQD	13. DATE OF SUBSEQ SUB AS DIRECTED BY TECHNICAL MONITOR
A	N/A	

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
SEE BLOCK 16			

16. REMARKS

REVISE PARAGRAPH 10.1 TO INDICATE PROVISION OF ONE HARD COPY AND ONE ELECTRONIC COPY TO PRODUCT MANAGER – OPS; PRODUCT MANAGER – PROTECTION; AND THE INSTALLATION EXERCISED. DELETE PARAGRAPH 10.2.5.

REQUIRMENTS IN PARAGRAPHS 10.2.3 AND 10.2.4 WILL BE JOINTLY DEVELOPED WITH THE GOVERNMENT AND APPROVED BY THE GOVERNMENT.

APPROVAL: G15/C10

G. PREPARED BY	15. TOTAL --->		
STEVE BERTOLACCINI			

17. PRICE GROUP	H. DATE	I. APPROVED BY	J. DATE
			2Feb04

DD Form 1423-1, JUN 90 (COMPUTER GENERATED) *Previous editions are obsolete*

CONTRACT DATA REQUIREMENTS LIST *(1 Data Item)*	*Form Approved* *OMB NO. 0704-0188*

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER
0006	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
INSTALLATION PROTECTION PROGRAM (IPP)		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A003	STATUS REPORT	

4. AUTHORITY *(DATA ACQUISITION DOC NO.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-MGMG-80368	SOW SECTION 2.2	SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB
LT		ASREQ	SEE BLOCK 16
8. APP CODE		**11. AOD**	**13. DATE OF SUBSEQ SUB**
A	F	N/A	SEE BLOCK 16

16. REMARKS

CONTRACTOR FORMAT ACCEPTABLE.

STATUS REPORTS MUST BE SUBMITTED ON THE 15TH OF EVERY MONTH

ONE ELECTRONIC COPY EACH TO SMDC-CM-CS/GUARDIAN IPP CONTRACTING OFFICER; PRODUCT MANAGER – OPS; AND PRODUCT MANAGER – PROTECTION

LIST EACH TD-LEVEL REPORT IN ELECTRONIC MONTHLY DELIVERABLES LISTING.

APPROVAL: G15/C15

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
SEE BLOCK 16			
15. TOTAL -->			

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
STEVE BERTOLACCINI			2 Feb04
17. PRICE GROUP			

DD Form 1423-1, JUN 90 (COMPUTER GENERATED) *Previous editions are obsolete*

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER _____
0006	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
INSTALLATION PROTECTION PROGRAM (IPP)		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A004	TECHNICAL REPORTS – STUDY/SERVICES	SPECIAL REPORT

4. AUTHORITY *(DATA ACQUISITION DOC NO.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-MISC-80508A	SOW SECTION 2.6	SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB
LT		ASREQ	PER TECHNICAL DIRECTIVE

8. APP CODE	11. AOD	13. DATE OF SUBSEQ SUB
A	N/A	PER TECHNICAL DIRECTIVE

16. REMARKS

CONTRACTOR FORMAT ACCEPTABLE.

DID FORMAT AND CONTENT SHALL SERVE AS A GUIDE. THE FREQUENCY OF REPORTING, DISTRIBUTION, AND NUMBER OF COPIES SHALL BE DIRECTED IN INDIVIDUAL TECHNICAL DIRECTIVES (TD).

ONE ELECTRONIC COPY EACH TO PRODUCT MANAGER – OPS AND PRODUCT MANAGER – PROTECTION.

LIST EACH TD-LEVEL REPORT IN ELECTRONIC MONTHLY DELIVERABLE LISTING.

APPROVAL: G15/C18

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
SEE BLOCK 16			
15. TOTAL --->			

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
STEVE BERTOLACCINI			2 Feb 04

17. PRICE GROUP		

DD Form 1423-1, JUN 90 (COMPUTER GENERATED) *Previous editions are obsolete*

CONTRACT DATA REQUIREMENTS LIST *(1 Data Item)*	*Form Approved* *OMB NO. 0704-0188*

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER _
0006	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
INSTALLATION PROTECTION PROGRAM (IPP)		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A005	TECHNICAL REPORTS – STUDY/SERVICES	FINAL REPORTS

4. AUTHORITY *(DATA ACQUISITION DOC NO.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-MISC-80508A	SOW	SFAE - CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB
LT	F	ASREQ	SEE BLOCK 16
8. APP CODE		**11. AOD**	**13. DATE OF SUBSEQ SUB**
A		N/A	SEE BLOCK 16

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
SEE BLOCK 16			

16. REMARKS

CONTRACTOR FORMAT ACCEPTABLE

DID FORMAT AND CONTENT SHALL SERVE AS A GUIDE. DISTRIBUTION AND NUMBER OF COPIES SHALL BE AS DIRECTED BY THE TECHNICAL MONITOR (TM).
ONE ELECTRONIC COPY EACH TO SMDC-CM-CS/GUARDIAN IPP CONTRACTING OFFICER; PRODUCT MANAGER – OPS; AND PRODUCT MANAGER –PROTECTION

THIS REORT IS A TECHNICAL DIRECTIVE (TD) LEVEL REPORT. THE DRAFT FINAL REPORT SHALL BE SUBMITTED NLT 90 DAYS BEFORE THE END OF THE TD PERIOD OF PERFORMANCE.

THE FINAL REPORT SHALL INCLUDE A SUMMATION OF TECHNICAL DIRECTIVE ACCOMPLISHMENTS EXECUTED DURING PERFORMANCE. THE REPORT SHALL INCLUDE EXPENDITURE OF FUNDS, SUMMATIONS OF LESSONS LEARNED, AND RECOMMENDATIONS FOR FUTURE IMPROVEMENTS.

APPROVAL: G30/C30

G. PREPARED BY	15. TOTAL —>		
STEVE BERTOLACCINI			

17. PRICE GROUP	H. DATE	I. APPROVED BY	J. DATE
			2Feb04

DD Form 1423-1, JUN 90 (COMPUTER GENERATED) *Previous editions are obsolete*

CONTRACT DATA REQUIREMENTS LIST *(1 Data Item)*	*Form Approved* *OMB NO. 0704-0188*

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER
0006	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
INSTALLATION PROTECTION PROGRAM (IPP)		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A006	CONTRACTOR'S CONFIGURATION MANAGEMENT PLAN	

4. AUTHORITY *(DATA ACQUISITION DOC NO.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-CMAN-80858B	SOW SECTION C.2.9.7	SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB	14. DISTRIBUTION			
LT		ONE/R	PER TECHNICAL DIRECTIVE	a. ADDRESSEE	b. COPIES		
8. APP CODE		11. AOD	13. DATE OF SUBSEQ SUB		Draft	Final	
A	F	N/A	PER TECHNICAL DIRECTIVE			Reg	Reprn
16. REMARKS				SEE BLOCK 16			

CONTRACTOR FORMAT ACCEPTABLE.

ONE ELECTRONIC COPY EACH TO PRODUCT MANAGER – OPS AND PRODUCT MANAGER – PROTECTION.

APPROVAL: G15/C10

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
STEVE BERTOLACCINI			2 Feb 04

15. TOTAL --->

DD Form 1423-1, JUN 90 (COMPUTER GENERATED) *Previous editions are obsolete*

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO. 0006	B. EXHIBIT A	C. CATEGORY: TDP ____ TM ____ OTHER _
D. SYSTEM/ITEM INSTALLATION PROTECTION PROGRAM (IPP)	E. CONTRACT/PR NO.	F. CONTRACTOR
1. DATA ITEM NO. A007	2. TITLE OF DATA ITEM TECHNICAL REPORTS – STUDY/SERVICES	3. SUBTITLE SUPPORTABILITY STRATEGY
4. AUTHORITY *(DATA ACQUISITION DOC NO.)* DI-MISC-80508A	5. CONTRACT REFERENCE SOW SECTION C.2.9.2	6. REQUIRING OFFICE SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB.
LT	F	AS REQ	SEE BLOCK 16
8. APP CODE		11. AQD	13. DATE OF SUBSEQ SUB
A		N/A	SEE BLOCK 16

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
SEE BLOCK 16			

16. REMARKS

CONTRACTOR'S FORMAT ACCEPTABLE.

ONE ELECTRONIC COPY EACH TO PRODUCT MANAGER – OPS AND PRODUCT MANAGER – PROTECTION.

CONTRACTOR'S SUPPORTABILITY STRATEGY (SS), IS A COMPREHENSIVE DOCUMENT USED TO PLAN AND ACCOMPLISH INTEGRATED LOGISTICS SUPPORT (ILS) TASKS.

WHILE THE FORMAT IS NOT MANDATED, THE SS SHOULD INCLUDE THE FOLLOWING:
- A GENERAL OVERVIEW THAT CONTAINS AN INTRODUCTION, SYSTEM DESCRIPTION, OVERVIEW OF THE PROGRAM MANAGEMENT, AND AN IN-PROCESS REVIEW SCHEDULE;
- ADDRESS SUPPORTABILITY BY IDENTIFYING THE OPERATIONAL AND SUPPORTABILITY REQUIREMENTS;
- ANTICIPATED ILS FUNDING REQUIREMENTS; AND
- AN OVERALL SUPPORTABILITY STRATEGY.

THE TEN (10) ILS ELEMENTS SHOULD BE ADDRESSED. IT SHOULD ALSO ADDRESS THE SUPPORTABILITY IN FIELDING AND OPERATIONAL ISSUES BY ADDRESSING, INITIAL FIELDING, PROGRAM TRANSITION AND POST TRANSITION SUPPORT, POST-FIELDING SUPPORT AS WELL AS DISPOSAL.

APPROVAL: G15/C10

15. TOTAL --->

G. PREPARED BY STEVE BERTOLACCINI			
17. PRICE GROUP	H. DATE	I. APPROVED BY	J. DATE 2 Feb04

DD Form 1423-1, JUN 90 (COMPUTER GENERATED) *Previous editions are obsolete*

CONTRACT DATA REQUIREMENTS LIST *(1 Data Item)*	*Form Approved* *OMB NO. 0704-0188*

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER
0006	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
INSTALLATION PROTECTION PROGRAM (IPP)		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A008	SITE DESIGN PLAN	

4. AUTHORITY *(DATA ACQUISITION DOC NO.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-MGMT-80033	SOW SECTION C 2.5	SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB
LT		ASREQ	PER TECHNICAL DIRECTIVE
8. APP CODE		**11. AOD**	**13. DATE OF SUBSEQ SUB**
A	F	N/A	PER TECHNICAL DIRECTIVE

16. REMARKS

CONTRACTOR FORMAT ACCEPTABLE.

ONE ELECTRONIC COPY EACH TO PRODUCT MANAGER – OPS AND PRODUCT MANAGER – PROTECTION.

APPROVAL: C15/C10

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
SEE BLOCK 16			
15. TOTAL →			

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
STEVE BERTOLACCINI			2 Feb04

DD Form 1423-1, JUN 90 (COMPUTER GENERATED) *Previous editions are obsolete*

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO. 0006	B. EXHIBIT A	C. CATEGORY: TDP ____ TM ____ OTHER _
D. SYSTEM/ITEM INSTALLATION PROTECTION PROGRAM (IPP)	E. CONTRACT/PR NO.	F. CONTRACTOR
1. DATA ITEM NO. A009	2. TITLE OF DATA ITEM TECHNICAL REPORTS – STUDY/SERVICES	3. SUBTITLE TRANSITION PLAN
4. AUTHORITY *(DATA ACQUISITION DOC NO.)* DI-MISC-80508A	5. CONTRACT REFERENCE SOW SECTION C.2.9.4	6. REQUIRING OFFICE SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB	14. DISTRIBUTION
LT		ASREQ	PER TECHNICAL DIRECTIVE	
8. APP CODE		11. AOD	13. DATE OF SUBSEQ SUB	
A	F	N/A	PER TECHNICAL DIRECTIVE	

16. REMARKS

CONTRACTOR FORMAT ACCEPTABLE.

FUNCTION OF THE REPORT IS TO DESCRIBE IN DETAIL THE METHODOLOGIES TO BE INTEGRATED IN TRANSITIONING FROM CONTRACTOR-MAINTAINED FOS TO INSTALLATION-MAINTAINED FOS.

THE PLAN SHOULD REFLECT AN INTEGRATED STRATEGY THAT INCLUDES SUCH ITEMS AS:

SUSTAINMENT COSTS
TRAINING
MAINTENANCE
OPERATIONS
DOCUMENTATION

MUST INCLUDE SCHEDULE OF EVENTS WHICH INCLUDES THE DATES/LOCATIONS OF TRAINING, INSTRUCTORS, TYPES OF CLASSES, AND RECOMMENDED THROUGHPUT.

ONE ELECTRONIC COPY EACH TO PRODUCT MANAGER – OPS AND PRODUCT MANAGER - PROTECTION.

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
SEE BLOCK 16			
15. TOTAL, -->			

G. PREPARED BY STEVE BERTOLACCINI			
17. PRICE GROUP	H. DATE	I. APPROVED BY	J. DATE 2 Feb 04

DD Form 1423-1, JUN 90 (COMPUTER GENERATED) *Previous editions are obsolete.*

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO. 0006	B. EXHIBIT A	C. CATEGORY: TDP ____ TM ____ OTHER ____
D. SYSTEM/ITEM INSTALLATION PROTECTION PROGRAM (IPP)	E. CONTRACT/PR NO.	F. CONTRACTOR
1. DATA ITEM NO. A010	2. TITLE OF DATA ITEM VALIDATION TEST PLAN	3. SUBTITLE
4. AUTHORITY *(DATA ACQUISITION DOC NO.)* DI-QCIC-81200	5. CONTRACT REFERENCE SOW SECTION C.2.10	6. REQUIRING OFFICE SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB	14. DISTRIBUTION
LT		ASREQ	PER TECHNICAL DIRECTIVE	
8. APP CODE		11. AOD	13. DATE OF SUBSEQ SUB	a. ADDRESSEE
A	F	N/A	PER TECHNICAL DIRECTIVE	

b. COPIES		
Draft	Final	
	Reg	Repro
SEE BLOCK 16		

16. REMARKS

CONTRACTOR FORMAT ACCEPTABLE.

ONE ELECTRONIC COPY EACH TO PRODUCT MANAGER - OPS AND PRODUCT MANAGER - PROTECTION.

G. PREPARED BY STEVE BERTOLACCINI		15. TOTAL --->	
17. PRICE GROUP	H. DATE	I. APPROVED BY	J. DATE 2 Feb 04

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)

Previous editions are obsolete

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)	Form Approved OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER ____
0006		

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
INSTALLATION PROTECTION PROGRAM (IPP)		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A011	SOFTWARE DEVELOPMENT PLAN	

4. AUTHORITY (DATA ACQUISITION DOC NO.)	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-IPSC-81427	SOW	SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB
LT		ASREQ	SEE BLK 16
8. APP CODE		**11. AOD**	**13. DATE OF SUBSEQ SUB**
A	F	N/A	

14. DISTRIBUTION			
a. ADDRESSEE	b. COPIES		
	Draft	Final	
		Reg	Repro
15. TOTAL -->			

16. REMARKS

CONTRACTOR FORMAT ACCEPTABLE. THE CONTRACTOR SHALL DELIVER PAPER COPIES AND ELECTRONIC MEDIA IAW BLOCK 14 TO BE COMPATIBLE WITH THE APPROVED REQUIREMENTS OF EACH INDIVIDUAL INSTALLATION.

ONE ELECTRONIC COPY EACH TO SMDC-CM-CS/GUARDIAN IPP CONTRACTING OFFICER; SMDC COST ANALYSIS TEAM; PRODUCT MANAGER – OPS; PRODUCT MANAGER-PROTECTION; AND INSTALLATION CO.

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
			2 Feb 04

17. PRICE GROUP	18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST *(1 Data Item)*	*Form Approved* *OMB NO. 0704-0188*

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER ____
0006		

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
INSTALLATION PROTECTION PROGRAM (IPP)		

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A012	SOFTWARE PRODUCT SPECIFICATIONS (SPS)	

4. AUTHORITY *(DATA ACQUISITION DOC NO.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
DI-IPSC-81441	SOW	SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB
LT	F	ASREQ	SEE BLK 16
8. APP CODE		**11. AOD**	**13. DATE OF SUBSEQ SUB**
A		N/A	

14. DISTRIBUTION	b. COPIES		
a. ADDRESSEE	Draft	Final	
		Reg	Repro
SEE BLOCK 16			
15. TOTAL -->			

16. REMARKS

CONTRACTOR FORMAT ACCEPTABLE. THE CONTRACTOR SHALL DELIVER PAPER COPIES AND ELECTRONIC MEDIA IAW BLOCK 14 TO BE COMPATIBLE WITH THE APPROVED REQUIREMENTS OF EACH INDIVIDUAL INSTALLATION.

ONE ELECTRONIC COPY EACH TO SMDC-CM-CS/GUARDIAN IPP CONTRACTING OFFICER; SMDC COST ANALYSIS TEAM; PRODUCT MANAGER – OPS; PRODUCT MANAGER-PROTECTION; AND INSTALLATION CO.

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
			2 Feb 04

17. PRICE GROUP	18. ESTIMATED TOTAL PRICE

DD Form 1423-1, JUN 90 (COMPUTER GENERATED) *Previous editions are obsolete*

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

A. CONTRACT LINE ITEM NO. 0006	B. EXHIBIT A	C. CATEGORY: TDP ____ TM ____ OTHER
D. SYSTEM/ITEM INSTALLATION PROTECTION PROGRAM (IPP)	E. CONTRACT/PR NO.	F. CONTRACTOR
1. DATA ITEM NO. A013	2. TITLE OF DATA ITEM FUNDS AND MANHOUR EXPENDITURE REPORT (FMER)	3. SUBTITLE
4. AUTHORITY *(DATA ACQUISITION DOC NO.)* DI-FNCL-80331/M	5. CONTRACT REFERENCE SOW	6. REQUIRING OFFICE SFAE-CBD (GUARDIAN)

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQ	12. DATE OF FIRST SUB	14. DISTRIBUTION
LT		MONTHLY	SEE BLOCK 16	
8. APP CODE		11. AOD	13. DATE OF SUBSEQ SUB	a. ADDRESSEE
A	F	N/A	SEE BLOCK 16	

b. COPIES		
Draft	Final	
	Reg	Repro

16. REMARKS

FIRST REPORT DUE 15 DAYS AFTER FIRST FULL ACCOUNTING MONTH FOLLOWING INITIAL CONTRACT PERFORMANCE AND 15 DAYS AFTER EACH ACCOUNTING MONTH END THEREAFTER.

DATA SHALL BE PROVIDED AT THE CONTRACT LEVEL, THE TD LEVEL, AND MAJOR ELEMENT LEVEL (I.E., SITE DESIGN; EQUIPMENT INSTALLATION AND FIELDING; INSTALLATION EXERCISE; INTEGRATED LOGISTICS SUPPORT; AND SYSTEM MODERNIZATION). FOR THE PROGRAM MANAGEMENT TD AND THE CONTINUOUS-OPTIMIZATION TD, DATA SHALL BE PROVIDED AT THE ELEMENT LEVEL DEFINED IN THE INDIVIDUAL TD, THE TD LEVEL, AND ROLLED INTO THE CONTRACT-LEVEL TOTALS.

DATA WILL BE PROVIDED TO SEPERATELY ACCOUNT FOR LABOR, TRAVEL, AND MATERIALS FOR THE TECHNICAL DIRECTIVE MANAGEMENT PLAN; THE ACTUAL EXPENDITURES; THE UNEXPENDED FUNDING; AND THE ESTIMATE TO COMPLETE.

TAILOR 10.3.1.1 THROUGH 10.3.1.4 TO INCLUDE THE FORMAT PROVIDED ON PAGE 12 OF 12 OF THIS DOCUMENT.

CONTRACTOR SHALL UTILIZE AN EXCEL SPREADSHEET FOR FMER.

ONE ELECTRONIC COPY EACH TO SMDC-CM-CS/GUARDIAN IPP CONTRACTING OFFICER; SMDC COST ANALYSIS TEAM; PRODUCT MANAGER – OPS; AND PRODUCT MANAGER-PROTECTION.

SEE BLOCK 16

G. PREPARED BY STEVE BERTOLACCINI		15. TOTAL -->	
17. PRICE GROUP	H. DATE	I. APPROVED BY	J. DATE 2Feb04

DD Form 1423-1, JUN 90 (COMPUTER GENERATED)

Previous editions are obsolete.

	TECHNICAL DIRECTIVE MANAGEMENT PLAN				ACTUALS (INCLUDING ACCURALS)				UNEXPENDED FUNDING				ESTIMATE TO COMPLETE			
TD #	Labor	Travel	Material	Total	Labor	Travel	Material	Total	Labor	Travel	Material	Total	Labor	Travel	Material	Total
0001																
Site Design																
Equip Instal and Fielding																
Installation Exercise																
Integrated Logistics Support																
System Modernization																
TD TOTAL																
0002																
Site Design																
Equip Instal and Fielding																
Installation Exercise																
Integrated Logistics Support																
System Modernization																
TD TOTAL																
CONTRACT-LEVEL ROLLUP INCLUDING ALL TECHNICAL DIRECTIVES																
Site Design																
Equip Instal and Fielding																
Installation Exercise																
Integrated Logistics Support																
System Modernization																
Program Management																
Continuous Optimization																
CONTRACT TOTAL																