



<b>CONTRACT DATA REQUIREMENTS LIST</b> (1 Data Item)	<i>Form Approved</i> OMB NO. 0704-0188
---	---

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0002/0004/0006/0008/0010	<b>B. EXHIBIT</b> A, B, C, D, E	<b>C. CATEGORY:</b> TDP _____ TM _____ OTHER _____
--	------------------------------------	---

<b>D. SYSTEM/ITEM</b> Development and Sustainment of the US Capability to Monitor Nuclear Weapons Tests	<b>E. CONTRACT/PR NO.</b> W9113M-04-C-0127	<b>F. CONTRACTOR</b> General Dynamics
--	---	--

<b>1. DATA ITEM NO.</b> A002, B002, C002, D002, E002	<b>2. TITLE OF DATA ITEM</b> FUNDS AND MAN-HOUR EXPENDITURE REPORT	<b>3. SUBTITLE</b> SAME
---	---	----------------------------

<b>4. AUTHORITY</b> DI-FNCL-80331	<b>5. CONTRACT REFERENCE</b> Documentation Requirements Technical Requirements N078, Section 4	<b>6. REQUIRING OFFICE</b> [REDACTED]
--------------------------------------	--	--

<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> C	<b>10. FREQ</b> SEE BLK 16	<b>12. DATE OF FIRST SUB</b> SEE BLK 16	<b>14. DISTRIBUTION</b>
<b>8. APP CODE</b> N		<b>11. AOD</b> SEE BLK 16	<b>13. DATE OF SUBSEQ SUB</b>	

<b>16. REMARKS</b> BLK 10: MONTHLY TO SMDC THROUGHOUT TERM OF CONTRACT  BLK 11 AND 12: 15 DAYS AFTER FIRST FULL ACCOUNTING PERIOD AND MONTHLY THEREAFTER  ELECTRONIC SUBMISSIONS ARE REQUIRED	<b>a. ADDRESSEE</b> See Enclosed Distribution List	<b>b. COPIES</b>	
		<b>Draft</b>	<b>Final</b>
		Reg	Repro
		2	
		<b>15. TOTAL ---&gt;</b>	3

<b>G. PREPARED BY</b> [REDACTED]	<b>H. DATE</b>	<b>I. APPROVED BY</b> [REDACTED]	<b>J. DATE</b> 3/11/04
-------------------------------------	----------------	-------------------------------------	---------------------------

<b>17. PRICE GROUP</b>	<b>18. ESTIMATED TOTAL PRICE</b>	Page <u>2</u> of <u>4</u> Pages
------------------------	----------------------------------	---------------------------------

<b>CONTRACT DATA REQUIREMENTS LIST</b> <i>(1 Data Item)</i>	<i>Form Approved</i> <i>OMB NO. 0704-0188</i>
--	--

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington, Headquarters Services Directorate for Information and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR NO listed in Block E.

<b>A. CONTRACT LINE ITEM NO.</b> 0002/0004/0006/0008/0010	<b>B. EXHIBIT</b> A, B, C, D, E	<b>C. CATEGORY:</b> TDP _____ TM _____ OTHER _____
--	------------------------------------	---

<b>D. SYSTEM/ITEM</b> Development and Sustainment of the US Capability to Monitor Nuclear Weapons Tests	<b>E. CONTRACT/PR NO.</b> W9113M-04-C-0127	<b>E. CONTRACTOR</b> General Dynamics
--	---	--

<b>1. DATA ITEM NO.</b> A003, B003, C003, D003, E003	<b>2. TITLE OF DATA ITEM</b> SCIENTIFIC AND TECHNICAL REPORT	<b>3. SUBTITLE</b> SAME
---	---	----------------------------

<b>4. AUTHORITY</b> DI-MISC-80048	<b>5. CONTRACT REFERENCE</b> Documentation Requirements Technical Requirements N078, Section 4	<b>6. REQUIRING OFFICE</b> [REDACTED]
--------------------------------------	---	--

<b>7. DD 250 REQ</b> LT	<b>9. DIST STATEMENT REQUIRED</b> C	<b>10. FREQ AS REQUIRE</b> SEE BLK 16	<b>12. DATE OF FIRST SUB</b> SEE BLK 16	<b>14. DISTRIBUTION</b>	<b>11. AOD</b> SEE BLK 16	<b>13. DATE OF SUBSEQ SUB</b>
----------------------------	--	--	--	-------------------------	------------------------------	-------------------------------

<b>16. REMARKS</b> BLK 10: AS REQUIRED BY TECHNICAL MONITOR/PROGRAM MANAGER FOLLOWING A TEST, EVENT, OR SYMPOSIUM THAT OFFERS RELEVANT INFORMATION TO THE TECHNICAL MONITOR, CONTRACTS OFFICE, OR OTHER GOVERNMENT AGENCY FOR SUCCESSFUL COMPLETION OF CONTRACT BLK 11/12: NOT LATER THAN 15 DAYS AFTER TEST, EVENT, OR SYMPOSIUM COMPLETION.  ELECTRONIC SUBMISSION IS REQUIRED CONTRACTOR FORMAT IS ACCEPTABLE	See Enclosed			
	Distribution List			
	<b>15. TOTAL ---&gt;</b>		2	

<b>G. PREPARED BY</b> [REDACTED]	<b>H. DATE</b>	<b>I. APPROVED BY</b> [REDACTED]	<b>J. DATE</b> 3/11/04
-------------------------------------	----------------	-------------------------------------	---------------------------

<b>17. PRICE GROUP</b>	<b>18. ESTIMATED TOTAL PRICE</b>	Page 3 of 4 Pages
------------------------	----------------------------------	-------------------



**DOCUMENT SUMMARY LIST**

for

**General Dynamics**

**Effort Entitled**

**Development and Sustainment of the US Capability to Monitor  
Nuclear Weapons Tests**

**BASE, OPTIONS 1, 2, 3, 4**

1. DI-MISC-80368 (Sequence A001, B001) C001, D001, E001)	Research and Development (R&D) Status Report	16 Aug 01 Cat 1
2. DI-FNCL 80331 (Sequence A002, B002) C002, D002, E002	Funds and Man-hours Expenditure Report	27 Feb 87 Cat 1
3. DI-MISC-80048 (Sequence A003, B003 C003, D003, E003)	Scientific and Technical Reports Summary	11 Sep 85 Cat 1
4. DI-MISC-800368 (Sequence A004, B004 C004, D004, E004	Status Report	8 Jun 87 Cat 1

Par. 10.2 Content. Refer to Documentation Requirements for instructions on content. Delete Block 10, par 10.2.2.3

REPORTS DISTRIBUTION LIST

General Dynamics  
Development and Sustainment of the US Capability to Monitor  
Nuclear Weapons Tests

BASE, OPTIONS 1, 2, 3, 4

QUARTERLY R&D STATUS REPORT (2 Copies)

ADDRESS

COPIES

[REDACTED]

Electronic

PO BOX 1500  
HUNTSVILLE, AL 35807-3801

[REDACTED]

DEPUTY COMMANDING GENERAL  
USASMDC

Ltr of Transmittal  
Only (Electronic)

[REDACTED]

PO BOX 1500  
HUNTSVILLE, AL 35807-3801

[REDACTED]

FUNDS AND MAN-HOUR EXPENDITURE REPORT (3 Copies)

DEPUTY COMMANDING GENERAL  
USASMDC

Electronic

[REDACTED]

PO BOX 1500  
HUNTSVILLE, AL 35807-3801

[REDACTED]

DEPUTY COMMANDING GENERAL  
USASMDC

Electronic

[REDACTED]

P.O. BOX 1500  
HUNTSVILLE, AL 35807-3801

[REDACTED]

**SCIENTIFIC AND TECHNICAL REPORT** (2 Copies)

DEPUTY COMMANDING GENERAL  
USASMDC  
[REDACTED]

Electronic

P.O. BOX 1500  
HUNTSVILLE, AL 35807-3801  
[REDACTED]

DEPUTY COMMANDING GENERAL  
USASMDC  
[REDACTED]

Ltr of Transmittal  
Only (Electronic)

PO BOX 1500  
HUNTSVILLE, AL 35807-3801  
[REDACTED]

**FINAL REPORT** (3 Copies)

DEPUTY COMMANDING GENERAL  
USASMDC  
[REDACTED]

Electronic

P.O. BOX 1500  
HUNTSVILLE, AL 35807-3801  
[REDACTED]

DEPUTY COMMANDING GENERAL  
USASMDC  
[REDACTED]

Ltr of Transmittal  
Only (Electronic)

PO BOX 1500  
HUNTSVILLE, AL 35807-3801  
[REDACTED]

DEFENSE TECHNICAL INFORMATION CENTER  
[REDACTED]

Electronic

8725 JOHN J. KINGMAN RD STE 0944  
FT. BELVOIR, VA 22060-6218  
[REDACTED]