1. CONTRACT/PURCH. ORDER/
AGREEMENT NO.

ORDER FOR SUPPLIES OR SERVICES

2. DELIVERY ORDER/ CALL NO.

3. DATE OF ORDER/CALL

PAGE 1 OF

DASG60-02-D-0014

006002

6. ISSUED BY

2002 Oct 24

4. REQ./ PURCH. REQUEST NO.

Y42GBIM1Y4(4)

5. PRIORITY

US ARMY SPACE & MISSILE DEFENSE COMMAND

CODE W9113M

7. ADMINISTERED BY

CODE | $0107A

DX-A2

DCMA HUNTSVILLE g DELIVERY FOB
BUILDING 4505, SUITE 301
MARTIN ROAD DEST
P.O. BOX 1500 REDSTONE ARSENAL AL 35898-0001 |:| OTHER
HUNTSVILLE AL 35807-3801
(See Schedule if other)
9. CONTRACTOR CODE 1VDA4 FACILITY 10. DELIVER TO FOB POINT BY (Date) 11. MARK IF BUSINESS IS
DYNETICS, CAS & DAVIDSON, LLC SEE SCHEDULE SMALL
990 EXPLORER BLVD 12. DISCOUNT TERMS . SMALL
HUNTSVILLE AL 35806 DISADVANTAGED
WOMEN-OWNED
13. MAIL INVOICES TO THE ADDRESS IN BLOCK
See ltem 15
14. SHIP TO CODE 15. PAYMENT WILL BE MADE BY CODE | HQ0338
DFAS-COLUMBUS CENTER MARK ALL
SEE SCHEDULE DFAS-CO/SOUTH ENTITLEMENT OPERATION PACKAGES AND
P.O. BOX 182264 PAPERS WITH
COLUMBUS OH 43218-2264 IDENTIFICATION
NUMBERS IN
BLOCKS 1 AND 2.
16. DELIVERY/ X This delivery order/call is issued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.
TYPE |CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein. REF:
ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
D)
I:l If this box is marked, supplier must sign Acceptance and return the following number of copies
17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE
See Schedule
18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
ORDERED/ 21. UNIT 22. UNIT PRICE 23. AMOUNT
ACCEPTED*

* If quantity accepted by the Government is same as

SEE SCHEDULE

24. UNITED STATES OF AMERICA

quantity ordered, indicate by X. If different, enter actual
quantity accepted below quantity ordered and encircle.

29.
CONTRACTING / ORDERING OFFICER DIFFERENCES
26. QUANTITY IN COLUMN 20 HAS BEEN 27. SHIP NO. 28. DO VOUCHER NO. 30.
|:|]NSPECTED |:| RECEIVED |:| ACCEPTED, AND CONFORMS TO THE D;Tmfjum VERITED
CONTRACT EXCEPT AS NOTED PARTIAL 32 PAID BY '
CORRECT FOR
FINAL
DATE SIGNATURE OF AUTHORIZED GOVT. REP. 31 PAYMENT
—— - 34. CHECK NUMBER
36. I certify this account is correct and proper for payment. COMPLETE
PARTIAL
DATE SIGNATURE AND TITLE OF CERTIFYING OFFICER FINAL 35. BILL OF LADING NO.
37. RECEIVED AT 38. RECEIVED BY 39. DATE RECEIVED 40. TOTAL 41. S/R ACCOUNT NO. 42. S/R VOUCHER NO.
D) CONTAINERS
DD Form 1155, JAN 1998 (EG) PREVIOUS EDITION MAY BE USED.
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Section C - Descriptions and Specifications
A SOW
“SYSTEM SAFETY” Statement of Work

1.0 The contractor shall support the U.S. Army Space and Missile Defense Command (USASMDC) system safety
program as outlined below:

1.1 The contractor shall provide specialized system safety expertise to the Safety Division of the Systems
Directorate in support of Missile Defense Programs.

1.2 The contractor shall provide system safety engineering and management studies; analyses; reports; safety risk
management activities; hazard tracking; and briefings for life cycle support to missile defense acquisition
programs.

1.3 The contractor shall be very familiar with the safety requirements of the Army acquisition process and the
missile defense programs supported by the Safety Division. The contractor shall assist the government in
developing responses to rapid-turnaround requests (for solution options and other information) from various
project offices and other government agencies. This assistance shall include the use of contacts developed on this
and other activities. The intent is to maintain an effective interface with related disciplines and activities including
human factors; health; fire protection; explosives safety; the Ignition System Safety Review Board; and the Army
Fuze Review Board.

1.4 In addition, the contractor may be required to participate in technical interchange meetings; design reviews;
data review meetings; specific safety studies; explosive tests; and safety working groups.

B POP

PERIOD OF PERFORMANCE: 24 Oct 02 — 08 Sep 03




