HELSTF OFFER SITE TOUR

CD-ROM

A CD-ROM is available for all potential HELSTF O&M offerors.  A copy was provided to attendees at the November 4, 2003, Site Tour, and will be mailed, upon request, to all interested potential U.S. offerors.  To request copy, please telephone:

Mr. Dave Clawson, (505) 679-5190

                    or

Mr. Bill Sutton, (505) 679-5117

Shown on the attached pages, is a summary of files available on the CD-ROM.
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FOLLOWING IS AN INDEX OF DOCUMENTS AVAILABLE AS HELSTF POLICIES AND PROCEDURES:

	 
	HELSTF Fit For Service Document List
	 
	 

	Number
	Title
	Status
	RevisionDate

	HELSTF Policies and Directives
	 
	 
	 

	 
	HELSTF Configuration Management Plan
	Approved
	8-Apr-98

	385-3
	HELSTF Risk Assessment Policy
	Approved
	21-Jan-03

	HPD-10-01
	Hazardous Waste Management Plan
	Approved
	14-Mar-03

	HPD-10-07
	Environmental Management Plan
	Approved
	2-Jun-03

	HPD-10-08
	Hazardous Materials Management Policy
	Approved
	23-Apr-03

	HPD-10-14
	Hazard Communication Policy
	Approved
	22-May-03

	HPD-40-02
	Electrical Safety Policy
	Approved
	27-Mar-03

	 
	 
	 
	 

	HELSTF Standard Operating Procedures
	 
	 
	 

	 
	MIRACL Safety SOP
	Approved
	28-Oct-02

	 
	SLBD Safety SOP
	Approved
	10-Oct-02

	HSP-01-08
	Documentation Guidelines
	Approved
	8-Apr-03

	HSP-01-12
	Prioritized Work Order System
	Approved
	11-Apr-03

	HSP-03-07
	Problem Evaluation and Resolution Reporting
	Approved
	14-Mar-03

	HSP-10-03
	Lockout/Tagout
	Approved
	22-Oct-02

	HSP-10-04
	Confined Space Entry
	Approved
	2-Jun-03

	HSP-10-05
	Integrated Contingency Plan
	Signature Draft
	22-May-03

	HSP-10-05A
	Hazardous Chemical Spill/Release Response Plan
	Approved
	16-Jun-03

	HSP-10-09
	Fire Prevention and Protection
	Approved
	2-Jun-03

	HSP-10-12
	Safe Handling and Use of Compressed Gas and Liquid Cylinders
	Approved
	10-Mar-03

	HSP-10-13
	Hazardous Chemical Sensors System Improvement Plan
	Approved
	14-May-03

	HSP-10-14
	Ladder Safety Procedure
	Approved
	25-May-03

	HSP-40-01
	Drawing Change Notice
	Approved
	24-Mar-03

	HSP-40-03
	Lifting Devices and Elevated Platforms
	Approved
	10-Mar-03

	HSP-40-04
	Machine & Carpenter Shop SOP
	Approved
	6-Nov-02

	HSP-41-01
	Prioritized Purchasing System
	Approved
	14-Mar-03

	 
	 
	 
	 

	HELSTF Work Instructions
	 
	 
	 

	 
	HEC Procedure
	Draft
	28-Oct-02

	HWI-02-01
	SLEC BI16 Procedure
	Draft Revision 1
	12-Mar-03

	HWI-05-01
	ECP_Fillout Instructions
	Approved
	23-Jun-03

	HWI-10-16
	Meteorological Walkup Tower Work Instructions
	Approved
	23-Apr-03


	Procedure
	O&M Procedure Title                   (updated 10/20/03)

	Cleaning Facility
	 

	CF-005
	Two Ton Bridge Crane Operation and Maintenance

	CF-006
	Cleaning Room Vacuum Cleaner Operation

	CF-007
	Proof Testing

	CF-008
	HELSTF Cleaning Facility Work Flow

	CF-009
	Heat Sealer Operation and Maintenance

	CF-010
	Laminar Flow Benches

	CF-012
	Vacuum Oven Operation and Maintenance

	CF-013
	Refurbishment of Pneumatic Regulators

	CF-014
	Manual Valve Refurbishment 

	CF-015
	Solenoid Valve Refurbishment

	CF-016
	Check Valve Refurbishment

	CF-017
	Final Cleaning Unit - Model DS 20R

	CF-018
	Pressure/Safety Relief Valve Refurbishment

	CF-019
	Packaging Procedure

	CF-020
	Personnel Protocol in Clean Room

	CF-022
	Preparation and Maintenance of Cleaning and Metal Treating Solutions

	CF-032
	Particle Counting

	CF-033
	Walk-In Drying Oven Operation and Maintenance

	CF-066
	Cleaning of Components for Fluorine Service

	CF-067
	Pre-cleaning Operations

	CF-096
	Test Console Procedure

	CF-097
	Final Cleaning & Test Sampling of Hardware, Components & Assemblies

	CF-098
	Refurbishment of Filter Assemblies

	CF-099
	Non-Volatile Residue (NVR) Content of Vertrel Cleaning Fluid

	Chem Lab
	 

	CL-027
	Fluoride Ion Analysis Using the Orion 940 ISE Meter

	CL-028
	pH Analysis Using the Orion 960 Chem Station

	CL-029
	Acid/Base Titration & Standardization 

	CL-030
	Total Alkalinity

	CL-034
	Carbonate Analysis

	CL-035
	Nitrogen Trifluoride (NF3) Analysis

	CL-036
	Conductivity Analysis

	CL-037
	Benzoic Acid Content Determination from  pH of Solution containing Benzotriazole

	CL-038
	Benzotriazole Analysis

	CL-045
	Breathing Air Analysis

	CL-046
	Dry Air Analysis

	CL-047
	Gaseous Nitrogen Analysis

	CL-049
	Argon Analysis

	CL-056
	Deuterium Analysis

	CL-057
	Ethylene/Helium Premix Analysis

	CL-058
	Helium Analysis

	CL-087
	Sample Receiving and Tracking

	CL-088
	Test Cell 2 (TC-2) Soft Water Analysis

	CL-089
	pH Analysis Using the Orion 901 Analyzer

	Controls and Instrumentation
	 

	CI-202
	Processing Classified CCTV Recordings

	CI-214
	Monthly HAMDS O2 Sensor Checks and Calibration Procedure

	CI-215
	Safety Monitoring Computer/Fluid Supply Computer Test Operating Procedure for Fluid Safety Tech.

	CI-216
	TC-1 Fire Detection and Alarm Systems Annual Maintenance

	CI-217
	Semi-Annual HAMDS Fluorine Sensor Checks & Calibration

	CI-218
	Monthly HAMDS NF3 Sensor Checks and Calibration

	CI-219
	Monthly Check of O2 Sensors H1601/2 and Verification of Scram Fan Operation (Bldg 26114)

	CI-220
	Replacing International Sensor Technology Controller

	CI-221
	Quarterly HAMDS NF3 Miran Unit Replacement & Calibration

	CI-222
	Miran 101C Alignment Procedure Following Chopper Motor Replacement

	CI-223
	Interface UPS Batteries “Quarterly” Preventive Maintenance Cell Electrolyte Readings

	CI-224
	LSTC UPS Batteries “Quarterly” Preventive Maintenance Cell Electrolyte Readings

	CI-225
	Semi-Annual HAMDS Miran 101 NF3 System Check

	CI-226
	Semi-Annual HAMDS HF Sensor Checks and Calibration 

	CI-228
	LSTC UPS Unit “Semi-Annual” Preventive Maintenance - Clean, Inspect and Verify Readings

	CI-229
	FTCB UPS Unit “Semi-Annual” Preventive Maintenance - Clean, Inspect and Verify Readings

	CI-230
	LSTC UPS Battery “Annual” Preventive Maintenance Cell Torque Checks

	CI-231
	LSTC UPS Unit “Annual” Preventive Maintenance - Clean, Inspect and Verify Readings

	CI-233
	FTCB UPS Batteries “Quarterly” Preventive Maintenance Cell Electrolyte

	CI-235
	FDSS Systems “Monthly” Preventive Maintenance for the Cleaning Facility

	CI-236
	FDSS Systems “Monthly” Preventive Maintenance for The LSTC Fire Alarm

	CI-237
	FDSS Systems “Monthly” Preventive Maintenance for The Large Vacuum 

	CI-238
	FDSS Systems “Monthly” Preventive Maintenance for The PSAF Fire System

	CI-239
	Ultra-Fast Shutter Squib Installation and Removal

	CI-240
	MIRACL Control Subsystem Test Readiness Procedure

	CI-242
	MIRACL Post-Test Data Reduction and Retention Procedure

	CI-244
	Securing and Opening the Laser Systems Test Center

	CI-245
	MIRACL ΔT Transmitter Calibration

	CI-246
	RSX-11 Y2K  Compliance Procedure

	CI-247
	HELSTF Executive Controller Operation

	CI-248
	SLEC Operations – Dynamic Mission Scenario

	Laser and Optics Systems
	 

	LS-000
	Filling GN2 Trailers at TC-B 29TR103

	LS-001
	Air Flow System (AFS) Test Operation

	LS-002
	Test Cell 4 (TC-4) DI H2O System

	LS-003
	Air FlowTest Stand GN2 Tank Pressurization 

	LS-004
	Test Preparation Checklist

	LS-005
	MIRACL Control System

	LS-006
	MIRACL Device Pre-Test Preparation Procedure

	OS-007
	HELSTF MIRACL Optics Subsystem Test Procedure

	OS-008
	PALAS/TBAS Test Readiness  Procedure

	LS-009
	MIRACL System Post-Test Securing Procedure

	OS-011
	MIRACL Optics Operations Procedure

	LS-012
	MIRACL Control System MMI Menu Change & Verification Procedure

	LS-014
	MIRACL Control Subsystem Timeline  Change & Verification Procedure

	OS-017
	Cleaning & Packaging of Coated Mirrors

	LS-020
	Vacuum Test System (VTS) Manual Pumpdowns

	LS-021
	Manual Regeneration of Cryopumps

	LS-022
	Vacuum Test System (VTS) Automatic Repressurization

	LS-023
	Vacuum Test System (VTS) Manual Repressurization

	LS-024
	PRS Boiler Operations

	OS-025
	HPOT Mirror Installation Procedure

	LS-027
	Flow Balancing of the MIRACL HPOT Argon Beam Path Conditioning System

	LS-040
	Helium System Run Tank Pressurization

	LS-042
	Relief Valve Key Control

	LS-069
	Plume Sampling Operation in the ETA 

	LS-073
	TC-B Purge Bar Setups 

	LS-090
	Large Vacuum Chamber Hoisting/Lifting Operations

	LS-091
	Transfer Water from Tank T-8A to Tank T-7

	LS-092
	Addition of Reverse Osmosis (RO) Water to Spheres

	LS-093
	Transfer of H2O from Condenser  Scrubber to Tank T-8A

	LS-094
	Addition of Sodium Hydroxide (NAOH)  to Tank T-7

	LS-2200
	Two-Week Corblin D2 Start-up of Compressor 7COM309 

	LS-2201
	Routine Two Week Corblin D2  Compressor 7COM308 Start-up

	LS-2202
	TC-1 Optical Bench Test Support

	LS-2203
	Venting & Retanking of DI H2O System

	LS-2205
	Daily Pressurization of GN2 6000 System

	LS-2206
	GN2 Pallet Test Support Operations

	LS-2207
	Argon #2 Pallet-Test Support Operations

	LS-2208
	Two-Week Start-up of Corblin Helium Compressor 7COM310 

	LS-2209
	Helium Flows Through D2 Jumper

	LS-2210
	Argon #1 Pallet Test Support Operations

	LS-2211
	GCS Test Support Operations - PSAF  Beam Duct Water Supply

	LS-2213
	TC-B DI Water Pallet Operation

	LS-2214
	Freeze Protection for TC-B  Water  Cooled Optics & Hydraulic Power Supply

	LS-2217
	FSS Interface Verification Test

	LS-2219
	NF3 Sampling Checklist

	LS-2220
	Dry Air Sampling

	LS-2221
	Filling GN2 Trailer 29TR104

	LS-9001
	Nitrogen System Bulk Loading

	LS-9002
	Nitrogen System Run Storage Vessel Pressurization

	LS-9016
	Deuterium (D2) System Run Tank Pressurization

	LS-9023
	Argon System Bulk Loading Process      

	LS-9024    
	Liquid Argon Conversion/Gaseous Argon Storage Pressurization

	LS-9025
	Argon Run Storage Pressurization from Low Pressure Storage

	LS-9047
	MIRACL Test Set-up (FSS)

	LS-9056
	Lasing and Hot/Cold Flows – Remote Control Room Operations

	LS-9057
	Pressure Recovery System (PRS) Pre-Test Setup & Countdown Process

	LS-9058
	PRS Securing Procedure

	LS-9067
	Reverse Osmosis (RO) Water Generation Facility Operation

	LS-9069
	Fluorine Ignition Pallet Pressurization Procedure

	LS-9070
	Nitrogen Trifluoride (NF3) System Transfer

	LS-9071
	TC-1 Three-Tank Deionized Water System Operation

	LS-9072
	Ethylene/Helium Mixing Procedure (PreMix #2 Tank 7T104C)

	LS-9073
	Ethylene/Helium Mixing Procedure (Premix #2 Tank 7T104D)

	LS-9075
	Ethylene/Helium Mixing Procedure (Premix #2 Tank 7T104E)

	LS-9077
	Mixing and Sampling DI H2O Additives (TC-1 DI H2O System)

	LS-9078
	LVC Door/Carriage Movements

	LS-9085
	Monthly Inspection of HELSTF Fluorine K-Bottles at the WSMR Chemical Storage Branch Area

	LS-9086
	Helium Recovery from Helium Catch Tank

	PV-9089
	Configuration Control of HELSTF Pressure Systems

	Quality Assurance
	 

	QA-303
	Quality Assurance Designated Inspector Program

	QA-340
	Numbering System for HELSTF Drawings

	QA-344
	Coordinating and Tracking TMDE Calibration

	Safety
	 

	SA-602
	Personnel Accident/Incident Reports

	SA-606
	Accident Investigation Procedure

	SA-608
	Safety Deviations and Waivers

	SA-619
	Material Safety Data Sheet (MSDS)

	SA-620
	Hazard Communication Program

	SA-622
	Notification, Reporting of Motor Vehicle Accidents

	SA-623
	Medical Examinations

	SA-624
	Respiratory Protection Plan

	SA-625
	Emergency Eyewash and Shower Equipment Procedure

	SA-631
	Bloodborne Pathogens

	SA-633
	Excavation Operations Procedure

	SA-634
	HELSTF Cleaning Facility Hazardous Operations

	SA-635
	HELSTF Chemistry Laboratory Hazardous Operations

	*END*
	


	 
	HELSTF Other Documents
	 
	 
	 

	Number
	Document Title
	Type
	Issue Date
	Release Status

	385-1
	Safety Interface Requirements for the High Energy Laser (HEL) Testing at the High Energy Laser Systems Test Facility (HELSTF)
	SMDC Policy
	24-Oct-01
	24-Oct-01

	385-2
	Operation of the MTHEL Inhibit/Abort Bypass Switch
	SMDC Policy
	3-May-02
	3-May-02

	385-3
	HELSTF Safety Risk Management Policy
	SMDC Policy
	21-Jan-03
	23-Jan-03

	70-1
	High Energy Laser Systems Test Facility (HELSTF) Policy for Test Requirements Documents (TRD) and Test Support Plan (TSP) Development
	SMDC Policy
	24-Oct-01
	24-Oct-01

	70-2
	HELSTF Policy on Protection of Space Assets from Laser Radiation
	SMDC Policy
	24-Oct-01
	24-Oct-01

	70-3
	Coordination for Use of Shared National Range Sites
	SMDC Policy
	29-Oct-02
	29-Oct-02

	90-02
	Safety Standing Operating Procedure Lasing Operations with the SLBD
	SMDC SSOP
	10-Oct-02
	10-Oct-02

	17-93
	HELSTF Cleaning Facility Operations
	WSMR SSOP
	29-May-03
	29-May-03

	18-93
	HELSTF Fluid Supply System (FSS) Operations
	WSMR SSOP
	29-May-03
	29-May-03

	19-93
	HELSTF Pressure Recovery System (PRS) Operations
	WSMR SSOP
	29-May-03
	29-May-03

	--
	HELSTF Job Safety Hazard Analysis Form
	HELSTF Form
	15-Oct-03
	15-Oct-03

	--
	HELSTF Safety Requirement Form
	HELSTF Form
	15-Oct-03
	15-Oct-03


